DELAWARE DEPARTMENT OF TRANSPORTATION DATE
PAGE 001 -1
TABULATION OF BIDS
FINAL
CONTRACT TITLE : CARTER ROAD (K137
CALL ORDER 001 CONTRACT ID : T200301601.01 COUNTIES : KENT
LETTING DATE 03/01/12 DISTRICT M8
STATE/FEDERAL AID NO: ESTP-K137 (2) CONTRACT TIME : 439 CALENDAR DAYS
CONTRACT DESCRIPTION : RURAL (UNDER 5,000 POPULATION) PROJECT (S) ESTP-K137(2)
CARTER ROAD
SET-ASIDE
VENDOR RANKING Contract was awarded on 04/24/12 to vendor A-DEL CONSTRUCTION COMPANY, INC.
TOTAL % OVER % OVER
RANK VENDOR NAME BID LOW BID EST
0 ENGINEER'S ESTIMATE $ 3,762,229.57 93.1252% 100.0000%
1 A-DEL CONSTRUCTION COMPANY, INC., 10 ADEL DRIVE, NEWARK, DE, 19702-1331 $ 4,039,967.64 100.0000% 107.3823%
2 MUMFORD & MILLER CONCRETE, INC., 1005 INDUSTRIAL DRIVE, MIDDLETOWN, DE, 19709 $ 4,196,586.48 103.8767% 111.5452%
3 ZACK EXCAVATING, INC., PO BOX 94, TOWNSEND, DE, 19734 $ 4,198,525.97 103.9247% 111.5968%
4 DAVID A BRAMBLE, INC., P O BOX 419, CHESTERTOWN, MD, 21620 $ 4,234,914.45 104.8255% 112.5640%
5 DAISY CONSTRUCTION COMPANY, 102 LARCH CIRCLE, NEWPORT, DE, 19804 $ 4,280,667.16 105.9580% 113.7801%
6 JJID INC, 100 JULIAN LANE, BEAR, DE, 19701 $ 4,536,089.93 112.2804% 120.5692%
7 DIAMOND MATERIALS LLC, 924 SOUTH HEALD STREET, WILMINGTON, DE, 19801 $ 4,591,394.34 113.6493% 122.0392%
8 GEORGE & LYNCH, INC., 150 LAFFERTY LANE, DOVER, DE, 19901 $ 5,163,100.62 127.8005% 137.2351%
9 GREGGO & FERRARA INC, 4048 NEW CASTLE AVENUE, NEW CASTLE, DE, 19720 $ 5,266,211.09 130.3528% 139.9758%
I ( 0 ) I( 1) 2
|ENGINEER'S ESTIMATE |A-DEL CONSTRUCTION CO INC |MUMFORD & MILLER CONCRETE INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— f——_— -
SECTION 0001  CATEGORY 1
| | |
0010 201000 LUMP | 50000.00000 50000.00 | 18500.00000 18500.00 | 33100.00000 33100.00
CLEARING AND GRUBBING | | |
0020 202000 7051.000 CY | 9.69875 68385.89 10.00000 70510.00]| 10.50000 74035.50
EXCAVATION AND EMBANKMENT | | |
0030 208000 1740.000 CY | 9.67988 16842.99] 9.00000 15660.00 | 10.50000 18270.00
EXCAVATION AND BACKFILLING FOR PIPE | | |
TRENCHES | | |
0040 209001 1680.000 CY | 12.61946 21200.69] 26.00000 43680.00 | 17.00000 28560.00
BORROW, TYPE A | |
0050 209003 160.000 CY | 20.09064 3214.50] 30.00000 4800.00| 17.00000 2720.00
BORROW, TYPE C | |
0060 211000 LUMP | 2000.00000 2000.00] 28000.00000 28000.00] 29100.00000 29100.00
REMOVAL OF STRUCTURES AND OBSTRUCTIONS | | |
0070 212000 1400.000 CY | 10.01606 14022.48] 10.00000 14000.00| 10.50000 14700.00
UNDERCUT EXCAVATION | |
0080 250000 1280.000 CY | 4.86223 6223.65] 10.00000 12800.00 | 10.50000 13440.00
| | |

SEDIMENT REMOVAL



PATTERNED PORTLAND CEMENT CONCRETE

DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 04/24/12
PAGE : 001 -2
TABULATION OF BIDS
FINAL
CONTRACT TITLE : CARTER ROAD (K137)
CALL ORDER 001 CONTRACT ID : T200301601.01 COUNTIES : KENT
LETTING DATE : 03/01/12 DISTRICT M8
SET-ASIDE
I ( 0 ) I ( 1 ) I ( 2 )
|ENGINEER'S ESTIMATE |A-DEL CONSTRUCTION CO INC |MUMFORD & MILLER CONCRETE INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— f——_—
0090 251000 9320.000 LF | 1.24301 11584.85]| 1.55000 14446.00| 2.15000 20038.00
SILT FENCE | | |
0100 252001 77.000 EACH | 129.05253 9937.04] 119.00000 9163.00] 115.00000 8855.00
INLET SEDIMENT CONTROL, CURB INLET | | |
0110 252002 29.000 EACH | 132.80080 3851.22] 119.00000 3451.00] 115.00000 3335.00
INLET SEDIMENT CONTROL, AT GRADE INLET | | |
0120 268000 10.000 TON | 31.73476 317.35] 675.54000 6755.40] 40.00000 400.00
STABILIZED CONSTRUCTION ENTRANCE | | |
0130 271502 LUMP | 120000.00000 120000.00| 150000.00000 150000.00| 107000.00000 107000.00
BIORETENTION FACILITIES | | |
0140 272000 1.000 EACH | 12973.98167 12973.98]| 2485.00000 2485.00] 6750.00000 6750.00
POND OUTLET STRUCTURE, CONCRETE, #1 | | |
0150 272001 1.000 EACH | 17500.00000 17500.00]| 2560.00000 2560.00] 6500.00000 6500.00
POND OUTLET STRUCTURE, CONCRETE, #2 | | |
0160 272503 2.000 EACH | 1500.00000 3000.00] 450.00000 900.00]| 900.00000 1800.00
TRASH RACK | | |
0170 302007 4456.000 CY | 30.20764 134605.24] 35.75000 159302.00] 39.20000 174675.20
GRADED AGGREGATE BASE COURSE, TYPE B | | |
0180 302011 4.000 TON | 40.57019 162.28]| 101.00000 404.00]| 50.00000 200.00
DELAWARE NO. 3 STONE | | |
0190 302012 5.000 TON | 40.64136 203.21] 100.00000 500.00]| 50.00000 250.00
DELAWARE NO. 57 STONE | | |
0200 304508 21672.000 SY | 3.00000 65016.00 | 7.60000 164707.20] 4.50000 97524.00
BITUMINOUS STABILIZED FULL-DEPTH | | |
RECLAMATION | | |
0210 401651 4986.000 TON | 57.06900 284546.03 74.60000 371955.60] 79.50000 396387.00
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 70-22 (CARBONATE STONE) | | |
0220 401654 4728.000 TON | 41.48446 196138.53 66.10000 312520.80] 68.90000 325759.20
SUPERPAVE, TYPE B HOT-MIX, 160 | | |
GYRATIONS, PG 70-22 | | |
0230 401663 3428.000 TON | 61.18598 209745.54] 64.50000 221106.00] 63.90000 219049.20
SUPERPAVE, BITUMINOUS CONCRETE BASE | | |
COURSE, 160 GYRATIONS, PG 64-22 | | |
0240 401713 30000.000 GAL | 1.00000 30000.00] 2.35000 70500.00 | 2.60000 78000.00
EMULSIFIED ASPHALT | | |
0250 501527 55.000 SY | 50.00000 2750.00] 111.00000 6105.00] 130.00000 7150.00
| | |
| | |

PAVEMENT, 9"



DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 04/24/12
PAGE : 001 -3
TABULATION OF BIDS
FINAL
CONTRACT TITLE : CARTER ROAD (K137
CALL ORDER 001 CONTRACT ID : T200301601.01 COUNTIES : KENT
LETTING DATE : 03/01/12 DISTRICT M8
SET-ASIDE
I ( 0 ) I ( 1 ) I ( 2 )
|ENGINEER'S ESTIMATE |A-DEL CONSTRUCTION CO INC |[MUMFORD & MILLER CONCRETE INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0260 602793 LUMP | 250000.00000 250000.00] 28000.00000 28000.00 | 19400.00000 19400.00
CULVERT MODIFICATIONS | [ |
0270 606002 64.000 LF | 155.30400 9939.46 | 152.00000 9728.00] 190.00000 12160.00
METAL BRIDGE RAILING, ALUMINUM | |
0280 612021 5097.000 LF | 30.68842 156418.88 | 39.80000 202860.60] 33.50000 170749.50
REINFORCED CONCRETE PIPE, 15", CLASS IV | | |
0290 612022 455.000 LF | 32.93911 14987.30] 41.25000 18768.75| 39.25000 17858.75
REINFORCED CONCRETE PIPE, 18", CLASS IV | | |
0300 612023 1422.000 LF | 51.91073 73817.06 | 47.10000 66976.20| 52.25000 74299.50
REINFORCED CONCRETE PIPE, 24", CLASS IV | | |
0310 612032 752.000 LF | 40.72160 30622.64]| 39.10000 29403.20] 37.00000 27824.00
REINFORCED CONCRETE PIPE, 15", CLASS V | | |
0320 612205 257.000 LF | 77.24000 19850.68]| 80.00000 20560.00] 84.75000 21780.75
REINFORCED CONCRETE ELLIPTICAL PIPE, | | |
19"X30", CLASS IV | | |
0330 612216 81.000 LF | 64.86459 5254.03] 63.45000 5139.45] 64.00000 5184.00
REINFORCED CONCRETE ELLIPTICAL PIPE, | | |
14"x23", CLASS IV | | |
0340 612529 8064.000 LF | 1.27319 10267.00 | 1.35000 10886.40 | 1.45000 11692.80
PIPE VIDEO INSPECTION | | |
0350 612535 2168.000 LF | 2.02028 4379.97] 2.70000 5853.60] 2.85000 6178.80
CLEANING DRAINAGE PIPE, 15"-24" DIA | | |
0360 612536 292.000 LF | 6.99720 2043.18] 2.70000 788.40] 3.45000 1007.40
CLEANING DRAINAGE PIPE, GREATER THAN | | |
24" DIA | | |
0370 614508 LUMP | 50000.00000 50000.00| 116635.50000 116635.50| 146919.00000 146919.00
WATERMAIN AND ACCESSORIES | [ |
0380 617002 5.000 EACH | 625.42632 3127.13] 525.00000 2625.00] 900.00000 4500.00
REINFORCED CONCRETE FLARED END SECTION, | | |
15" | | |
0390 617003 2.000 EACH | 806.98929 1613.98]| 660.00000 1320.00]| 1000.00000 2000.00
REINFORCED CONCRETE FLARED END SECTION, | | |
8" | | |
0400 617005 1.000 EACH | 1010.29556 1010.30] 820.00000 820.00] 1100.00000 1100.00
REINFORCED CONCRETE FLARED END SECTION, | | |
24" | | |
0410 701010 181.000 LF | 24.10644 4363.27| 18.50000 3348.50] 21.35000 3864.35
PORTLAND CEMENT CONCRETE CURB, TYPE 1-8 | | |



DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 04/24/12
PAGE : 001 -4
TABULATION OF BIDS
FINAL
CONTRACT TITLE : CARTER ROAD (K137
CALL ORDER  : 001 CONTRACT ID : T200301601.01 COUNTIES : KENT
LETTING DATE : 03/01/12 DISTRICT M8
SET-ASIDE
I ( 0 ) I ( 1 ) I ( 2 )
|ENGINEER'S ESTIMATE |A-DEL CONSTRUCTION CO INC |[MUMFORD & MILLER CONCRETE INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0420 701011 97.000 LF | 27.79144 2695.77] 25.00000 2425.00] 26.00000 2522.00
PORTLAND CEMENT CONCRETE CURB, TYPE 2 | | |
0430 701012 41.000 LF | 23.25664 953.52| 30.00000 1230.00] 26.00000 1066.00
PORTLAND CEMENT CONCRETE CURB, TYPE 1-4 | | |
0440 701022 11316.000 LF | 9.81560 111073.33]| 15.20000 172003.20] 18.20000 205951.20
INTEGRAL PORTLAND CEMENT CONCRETE CURB | | |
& GUTTER, TYPE 3-8 | |
0450 705001 37500.000 SF | 4.00891 150334.13]| 4.05000 151875.00]| 5.50000 206250.00
P.C.C. SIDEWALK, 4" | | |
0460 705002 3849.000 SF | 5.12285 19717.85]| 5.45000 20977.05] 6.65000 25595.85
P.C.C. SIDEWALK, 6" | | |
0470 705007 320.000 SF | 28.78692 9211.81]| 26.50000 8480.00| 27.50000 8800.00
SIDEWALK SURFACE DETECTABLE WARNING | |
SYSTEM | | |
0480 705010 123.000 SF | 15.36318 1889.67] 5.00000 615.00]| 39.00000 4797.00
CURB RAMP, TYPE 5 | |
0490 708050 8.000 EACH | 1951.80278 15614.42| 1811.00000 14488.00 | 1865.00000 14920.00
DRAINAGE INLET, 34" X 18" | | |
0500 708051 50.000 EACH | 2029.72446 101486.22] 2151.00000 107550.00| 1780.00000 89000.00
DRAINAGE INLET, 34" X 24" | | |
0510 708052 11.000 EACH | 2753.86364 30292.50] 2681.00000 29491.00] 2240.00000 24640.00
DRAINAGE INLET, 48" X 30" | | |
0520 708053 18.000 EACH | 2881.62270 51869.21| 2917.00000 52506.00 | 2345.00000 42210.00
DRAINAGE INLET, 48" X 48" | | |
0530 708054 2.000 EACH | 3571.33161 7142.66 | 3276.00000 6552.00] 3375.00000 6750.00
DRAINAGE INLET, 66" X 30" | | |
0540 708058 1.000 EACH | 4417.46087 4417.46| 3634.00000 3634.00] 3545.00000 3545.00
DRAINAGE INLET, 72" X 48" | | |
0550 708111 4.000 EACH | 2506.05919 10024.24| 2478.00000 9912.00] 1900.00000 7600.00
MANHOLE, 48" X 30" | |
0551 708112 2.000 EACH | 3000.00000 6000.00] 2872.00000 5744.00] 2225.00000 4450.00
MANHOLE, 48" X 48" | |
0560 708512 1.000 EACH | 3148.33333 3148.33] 3179.00000 3179.00] 3100.00000 3100.00
DRAINAGE INLET, SPECIAL I | | |
0570 708513 1.000 EACH | 4500.00000 4500.00]| 4088.00000 4088.00]| 4000.00000 4000.00
DRAINAGE INLET, SPECIAL II | | |
0580 708514 1.000 EACH | 5000.00000 5000.00] 4205.00000 4205.00]| 4050.00000 4050.00
| | |

DRAINAGE INLET, SPECIAL III



FURNISH AND MAINTAIN PORTABLE P.C.C.

DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 04/24/12
PAGE : 001 -5
TABULATION OF BIDS
FINAL
CONTRACT TITLE : CARTER ROAD (K137
CALL ORDER  : 001 CONTRACT ID : T200301601.01 COUNTIES : KENT
LETTING DATE : 03/01/12 DISTRICT : M8
SET-ASIDE
I ( 0 ) I ( 1 ) I ( 2 )
|ENGINEER'S ESTIMATE |A-DEL CONSTRUCTION CO INC |[MUMFORD & MILLER CONCRETE INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0590 708585 5.000 EACH | 1416.05500 7080.28]| 1492.00000 7460.00| 1365.00000 6825.00
JUNCTION BOX, 48" X 30" | | |
0600 708586 1.000 EACH | 2000.00000 2000.00] 1730.00000 1730.00] 1535.00000 1535.00
JUNCTION BOX, 48" X 48" | | |
0610 712005 257.000 SY | 42.10303 10820.48| 23.00000 5911.00] 35.50000 9123.50
RIPRAP, R-4 | | |
0620 712007 12.000 sY | 106.65200 1279.82]| 55.00000 660.00| 84.00000 1008.00
RIPRAP, R-6 | | |
0630 712506 14.000 cCY | 500.00000 7000.00| 300.00000 4200.00] 265.00000 3710.00
GABIONS | | |
0640 712527 73.000 SY | 13.86200 1011.93]| 3.75000 273.75]| 10.00000 730.00
TURF REINFORCING MAT | | |
0650 713003 321.000 SY | 2.90670 933.05]| 3.00000 963.00 | 3.00000 963.00
GEOTEXTILES, RIPRAP | | |
0660 715001 12625.000 LF | 9.77300 123384.13] 10.10000 127512.50] 10.00000 126250.00
PERFORATED PIPE UNDERDRAINS, 6" | | |
0670 716000 1.000 EACH | 788.24324 788.24]| 800.00000 800.00 | 1135.00000 1135.00
CONVERTING EXISTING DRAINAGE INLET TO | | |
JUNCTION BOX | | |
0680 718000 30.000 LF | 7.92216 237.66| 41.00000 1230.00] 24.00000 720.00
ROOF DRAINS | | |
0690 720050 62.000 LF | 25.59726 1587.03 23.00000 1426.00] 24.50000 1519.00
GALVANIZED STEEL BEAM GUARDRAIL, TYPE | | |
1-31 | | |
0700 720055 40.000 LF | 37.88347 1515.34]| 37.25000 1490.00]| 40.00000 1600.00
CURVED GUARDRAIL SECTION | | |
0710 720506 1757.000 LF | 5.61287 9861.81] 6.20000 10893.40] 4.00000 7028.00
RELOCATING PORTABLE P.C.C. SAFETY | |
BARRIER | | |
0720 720532 15.000 EACH | 1083.42466 16251.37]| 420.00000 6300.00] 1085.00000 16275.00
INSTALL PORTABLE IMPACT ATTENUATOR | |
0730 720534 9.000 EACH | 4322.91667 38906.25]| 4250.00000 38250.00] 5595.00000 50355.00
FURNISH PORTABLE IMPACT ATTENUATOR | |
0740 720539 9.000 EACH | 1031.03868 9279.35] 1270.00000 11430.00] 625.00000 5625.00
RELOCATE PORTABLE IMPACT ATTENUATOR | | |
0750 720567 1187.000 LF | 19.94876 23679.18] 13.00000 15431.00]| 14.50000 17211.50
| | |
| | |

SAFETY BARRIER



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 04/24/12
PAGE 001 -6
TABULATION OF BIDS
FINAL
CONTRACT TITLE : CARTER ROAD (K137)
CALL ORDER 001 CONTRACT ID : T200301601.01 COUNTIES : KENT
LETTING DATE 03/01/12 DISTRICT
SET-ASIDE
I( 0 ) I ( 1 I ( 2 )
|ENGINEER'S ESTIMATE |A-DEL CONSTRUCTION CO INC |[MUMFORD & MILLER CONCRETE INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— f——_—
0760 720585 3.000 EACH | 2330.67693 6992.03] 2415.00000 7245.00 | 2600.00000 7800.00
GUARDRAIL END TREATMENT ATTENUATOR, | | |
TYPE 1-31 | | |
0770 725003 4.000 EACH | 1771.03204 7084.13] 1965.00000 7860.00 | 2100.00000 8400.00
GUARDRAIL TO BARRIER CONNECTION, | | |
APPROACH TYPE 2-31 | | |
0780 726004 1.000 EACH | 964.92607 964.93| 840.00000 840.00]| 900.00000 900.00
ENTRANCE SPECIAL END ANCHORAGE | | |
0790 727011 387.000 LF | 28.50000 11029.50] 30.55000 11822.85] 9.00000 3483.00
RESET CHAIN-LINK FENCE | | |
0800 727015 65.000 EACH | 266.66443 17333.19] 300.00000 19500.00 | 175.00000 11375.00
MONUMENTS | | |
0810 732002 2548.000 SY | 4.69601 11965.43 4.40000 11211.20] 5.25000 13377.00
TOPSOIL, 6" DEPTH | | |
0820 733002 17767.000 SY | 1.67907 29832.04] 2.05000 36422.35] 1.95000 34645.65
TOPSOILING, 6" DEPTH | | |
0830 734013 16416.000 SY | 0.28199 4629.15] 1.85280 30415.56] 0.75000 12312.00
PERMANENT GRASS SEEDING, DRY GROUND | | |
0840 734015 1351.000 SY | 0.72578 980.53| 1.21620 1643.09] 1.35000 1823.85
PERMANENT GRASS SEEDING, WET GROUND | | |
0850 734017 16416.000 SY | 0.29838 4898.21 0.31870 5231.78] 0.55000 9028.80
TEMPORARY GRASS SEEDING, DRY GROUND | | |
0860 734018 1351.000 sSY | 0.54093 730.80] 0.76580 1034.60] 0.75000 1013.25
TEMPORARY GRASS SEEDING, WET GROUND | | |
0870 737523 LUMP | 26000.00000 26000.00] 12735.75000 12735.75] 13475.75000 13475.75
PLANTING | | |
0880 743006 1196.000 EADY | 0.33534 401.07| 0.85000 1016.60| 1.00000 1196.00
PLASTIC DRUMS | | |
0890 743007 750.000 HOUR | 75.00000 56250.00 | 75.00000 56250.00 | 75.00000 56250.00
TRAFFIC OFFICERS | | |
0900 743057 2500.000 HOUR | 40.83000 102075.00] 40.83000 102075.00] 40.83000 102075.00
FLAGGER, KENT COUNTY, FEDERAL | | |
0910 743066 500.000 HOUR | 59.20000 29600.00] 59.20000 29600.00| 59.20000 29600.00
FLAGGER, KENT COUNTY, FEDERAL, OVERTIME | | |
0920 743504 206.000 EACH | 120.64870 24853.63] 160.00000 32960.00] 109.00000 22454.00
WARNING SIGNS | | |
0930 743507 44084.000 LFDY | 2.00000 88168.00 | 0.15000 6612.60]| 0.28000 12343.52
TEMPORARY BARRICADE, TYPE III | | |



INSTALLATION OF CONDUIT IN UNPAVED

DELAWARE DEPARTMENT OF TRANSPORTATION DATE 04/24/12
PAGE 001 -7
TABULATION OF BIDS
FINAL
CONTRACT TITLE : CARTER ROAD (K137)
CALL ORDER 001 CONTRACT ID : T200301601.01 COUNTIES : KENT
LETTING DATE 03/01/12 DISTRICT M8
SET-ASIDE
I ( 0 ) I ( 1 I ( 2 )
|ENGINEER'S ESTIMATE |A-DEL CONSTRUCTION CO INC |[MUMFORD & MILLER CONCRETE INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— f——_—
0940 743525 120.000 EADY | 2.36177 283.41| 3.00000 360.00]| 3.50000 420.00
TEMPORARY WARNING SIGNS | | |
0950 743551 1078.000 EADY | 1.00000 1078.00 | 15.00000 16170.00 | 102.75000 110764.50
FURNISH AND MAINTAIN REMOTE | | |
COMMUNICATION PORTABLE CHANGEABLE | | |
MESSAGE SIGN | | |
0960 744505 4.000 EACH | 311.59473 1246.38] 475.00000 1900.00] 425.00000 1700.00
ADJUST OR REPAIR EXISTING CONDUIT | | |
JUNCTION WELL | | |
0970 744506 1.000 EACH | 1958.70366 1958.70] 2070.00000 2070.00] 3345.00000 3345.00
CONDUIT JUNCTION WELL, TYPE 7, PRECAST | | |
POLYMER CONCRETE | | |
0980 744520 11.000 EACH | 765.22110 8417.43 855.00000 9405.00 | 850.00000 9350.00
CONDUIT JUNCTION WELL, TYPE 1, PRECAST | | |
CONCRETE | | |
0990 744523 2.000 EACH | 1105.02141 2210.04] 1045.00000 2090.00] 1370.00000 2740.00
CONDUIT JUNCTION WELL, TYPE 4, PRECAST | | |
CONCRETE | | |
1000 744525 3.000 EACH | 304.78560 914.36 | 225.00000 675.00]| 365.00000 1095.00
REMOVAL OF EXISTING JUNCTION WELL | | |
1010 745521 350.000 LF | 4.47779 1567.23 5.60000 1960.00 | 4.40000 1540.00
SUPPLY OF 4" SDR-13.5 HDPE CONDUIT | | |
1020 745524 60.000 LF | 6.92658 415.59]| 5.60000 336.00] 4.30000 258.00
SUPPLY OF 4" SCHEDULE 80 PVC CONDUIT | | |
1030 745527 1350.000 LF | 11.53958 15578.43 | 12.75000 17212.50] 11.40000 15390.00
SUPPLY OF 2 1/2" GALVANIZED STEEL | | |
CONDUIT | | |
1040 745528 230.000 LF | 7.38472 1698.49 | 9.60000 2208.00] 6.65000 1529.50
SUPPLY OF 2" GALVANIZED STEEL CONDUIT | | |
1050 745529 70.000 LF | 5.92276 414.59] 6.40000 448.00]| 5.00000 350.00
SUPPLY OF 1 1/2" GALVANIZED STEEL | | |
CONDUIT | | |
1060 745542 1200.000 LF | 23.19584 27835.01] 27.50000 33000.00] 27.40000 32880.00
INSTALLATION OF CONDUIT UNDER EXISTING | | |
PAVEMENT-DIRECTIONAL BORE | | |
1070 745544 600.000 LF | 7.28525 4371.15] 10.50000 6300.00] 4.55000 2730.00
| | |
| | |

TRENCH



CONTRACT TITLE : CARTER ROAD (K137)

DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS
FINAL

DATE
PAGE

04/24/12
001 -8

CALL ORDER  : 001 CONTRACT ID : T200301601.01 COUNTIES : KENT
LETTING DATE : 03/01/12 DISTRICT
SET-ASIDE
(0 ) e 1 c 2 )
ENGINEER'S ESTIMATE |A-DEL CONSTRUCTION CO INC |IMUMFORD & MILLER CONCRETE INC

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

1080 745547 120.000

LF

INSTALLATION OF ADDITIONAL CONDUITS IN

TRENCH OR OPEN CUT PAVEMENT
1090 745548 100.000

LF

INSTALLATION OF ADDITIONAL CONDUITSIN

DIRECTIONAL BORE

1100 745551 30.000
REMOVAL OF CONDUIT FROM WOOD POLE
1110 746774 1520.000

SUPPLY AND INSTALLATION OF LOOP
DETECTOR WIRE

1120 746776 17.000
LOOP DETECTOR SPLICE
1130 746830 2.000

REMOVAL OF CONCRETE POLE BASES AND
CABINET FOUNDATIONS

1140 746847 7.000
POLE BASE, TYPE 3

1150 746850 8.000
POLE BASE, TYPE 4

1160 747505 3.000

INSTALLATION OR REMOVAL OF BASE OR
MOUNTED CABINET

1170 747506 2.000
CABINET BASE

1180 748015 2909.000
PERMANENT PAVEMENT STRIPING,
SYMBOL/LEGEND ALKYD-THERMOPLAST IC

1190 748019 27253.000
TEMPORARY MARKINGS, PAINT, 4"

1200 748027 256.000
PERMANENT PAVEMENT STRIPING,
ALKYD-THERMOPLASTIC, 12"

1210 748530 960.000
REMOVAL OF PAVEMENT STRIPING

1220 748548 38142.000
PERMANENT PAVEMENT STRIPING, EPOXY
RESIN PAINT, WHITE/YELLOW, 5"

LF

EACH

EACH

EACH
PAD

EACH

SF

11.

10.

97.

2385.

695.

239.

964.

|
|
|
I
¥
|
|
|
I
I
I
I
|
I
|
|
|
|
| 624.
I
|
I
I
|
|
I
I
|
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I

45070

00000

.89692

74912

08763

10843

66468

86207

52950

.22909

.25712

.81553

.21699

.55000

AMOUNT | UNIT PRICE AMOUNT |
420.74] 3.20000 384.00
| |
| |
1145.07] 11.70000 1170.00]
| |
| |
300.00] 5.30000 159.00
| |
13523.32] 8.75000 13300.00
| |
| |
1661.74] 101.00000 1717.00
| |
1248.18] 975.00000 1950.00
I |
| |
16695.76| 2975.00000 20825.00]
I |
5565.32| 830.00000 6640.00
I I
719.59] 212.50000 637.50
| |
I |
1929.06| 956.00000 1912.00]
I I
6484.42| 4.25000 12363.25|
I |
| |
7007.29] 0.18000 4905.54
| |
720.78| 4.25000 1088.00]
| |
| |
5008.31] 3.75000 3600.00]
| |
20978.10| 0.40000 15256.80
I |
I I

UNIT PRICE

2.

114.

800.

1775.

815.

285.

1550.

30000

.30000

.00000

.60000

00000

00000

00000

00000

00000

00000

.40000

.20000

.50000

.35000

.33000

60.

13072.

1938.

1600.

12425.

6520.

855.

3100.

9890.

5450.

640.

2256.

12586.

00

00

00

00

00

00

00

00

60

60

00

00

86



DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 04/24/12
PAGE : 001 -9
TABULATION OF BIDS
FINAL
CONTRACT TITLE : CARTER ROAD (K137
CALL ORDER 001 CONTRACT ID : T200301601.01 COUNTIES : KENT
LETTING DATE : 03/01/12 DISTRICT
SET-ASIDE
I ( 0 ) I ( 1 ) I ( 2 )
|ENGINEER'S ESTIMATE |A-DEL CONSTRUCTION CO INC |[MUMFORD & MILLER CONCRETE INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
1230 748553 36.000 EACH | 20.00000 720.00] 215.00000 7740.00]| 280.00000 10080.00
PREFORMED RETROREFLECTIVE THERMOPLASTIC | | |
PAVEMENT MARKINGS, BIKE SYMBOL | | |
1240 749687 248.000 EACH | 65.16146 16160.04| 83.50000 20708.00| 39.00000 9672.00
INSTALLATION OR REMOVAL OF TRAFFIC | |
SIGN(S) ON SINGLE SIGN POST | | |
1250 749690 150.000 SF | 14.77302 2215.95] 11.35000 1702.50] 19.50000 2925.00
INSTALLATION OR REMOVAL OF TRAFFIC | |
SIGNS ON MULTIPLE SIGN POSTS | | |
1260 753548 LUMP | 50000.00000 50000.00] 8500.00000 8500.00]| 10250.00000 10250.00
SANITARY FORCE MAIN ADJUSTMENT, 1 3/4" | | |
1272 759502 14.000 EAMO | 2500.00000 35000.00] 6010.00000 84140.00 | 4000.00000 56000.00
FIELD OFFICE, SPECIAL I | | |
1280 760507 105926.000 SYIN | 0.28771 30475.97] 0.47000 49785.22| 0.85000 90037.10
PROFILE MILLING, HOT-MIX | | |
1290 761001 87.000 SY | 14.45481 1257.57] 3.50000 304.50] 13.00000 1131.00
BUTT JOINTS, HOT MIX | | |
1299 762001 1233.000 LF | 2.00000 2466.00] 2.85000 3514.05] 1.50000 1849.50
SAW CUTTING, HOT MIX | | |
1300 762002 85.000 LF | 6.06177 515.25]| 11.94000 1014.90] 12.00000 1020.00
SAW CUTTING, CONCRETE, FULL DEPTH | |
1310 763000 LUMP | 175000.00000 175000.00| 70000.00000 70000.00] 129000.00000 129000.00
INITIAL EXPENSE | |
1320 763500 LUMP | 75000.00000 75000.00] 75000.00000 75000.00] 86700.00000 86700.00
MAINTENANCE OF TRAFFIC | | |
1330 763501 LUMP | 75000.00000 75000.00] 90000.00000 90000.00] 94500.00000 94500.00
CONSTRUCTION ENGINEERING | | |
1340 763508 LUMP | 8000.00000 8000.00]| 7150.00000 7150.00| 500.00000 500.00
PROJECT CONTROL SYSTEM DEVELOPMENT PLAN | | |
1350 763509 14.000 EAMO | 166.51946 2331.27] 175.00000 2450.00] 50.00000 700.00
CPM SCHEDULE UPDATES AND/OR REVISED | |
UPDATES | | |
SECTION TOTALS | S 3,762,229.57] S 4,039,967.64| S 4,196,586.48
—————————————————————————————————————————— B e et
CONTRACT TOTALS | S 3,762,229.57] S 4,039,967.64| S 4,196,586.48
DBE GOALS | 8 S| 8 S| 8 B




DELAWARE DEPARTMENT OF TRANSPORTATION DATE 04/24/12
PAGE 001 -10
TABULATION OF BIDS
FINAL
CONTRACT TITLE : CARTER ROAD (K137
CALL ORDER 001 CONTRACT ID : T200301601.01 COUNTIES : KENT
LETTING DATE 03/01/12 DISTRICT M8
SET-ASIDE
I( 3 ) I ( 4 ) I ( 5 )
| ZACK EXCAVATING INC |DAVID A BRAMBLE INC |DATISY CONSTRUCTION COMPANY
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— f——_—
SECTION 0001  CATEGORY 1
| | |
0010 201000 LUMP | 15000.00000 15000.00 | 12000.00000 12000.00| 40000.00000 40000.00
CLEARING AND GRUBBING | | |
0020 202000 7051.000 CY | 11.50000 81086.50] 18.50000 130443.50] 17.00000 119867.00
EXCAVATION AND EMBANKMENT | | |
0030 208000 1740.000 CY | 11.50000 20010.00] 1.00000 1740.00] 10.00000 17400.00
EXCAVATION AND BACKFILLING FOR PIPE | | |
TRENCHES | | |
0040 209001 1680.000 CY | 18.00000 30240.00] 20.00000 33600.00] 15.70000 26376.00
BORROW, TYPE A | |
0050 209003 160.000 CY | 18.00000 2880.00] 20.00000 3200.00] 20.00000 3200.00
BORROW, TYPE C | |
0060 211000 LUMP | 25000.00000 25000.00] 20000.00000 20000.00] 35000.00000 35000.00
REMOVAL OF STRUCTURES AND OBSTRUCTIONS | | |
0070 212000 1400.000 CY | 12.50000 17500.00 | 18.50000 25900.00] 12.00000 16800.00
UNDERCUT EXCAVATION | | |
0080 250000 1280.000 CY | 2.00000 2560.00] 10.00000 12800.00 | 10.00000 12800.00
SEDIMENT REMOVAL | |
0090 251000 9320.000 LF | 2.25000 20970.00] 1.75000 16310.00] 1.65000 15378.00
SILT FENCE | | |
0100 252001 77.000 EACH | 125.00000 9625.00] 125.00000 9625.00] 200.00000 15400.00
INLET SEDIMENT CONTROL, CURB INLET | |
0110 252002 29.000 EACH | 125.00000 3625.00] 125.00000 3625.00] 200.00000 5800.00
INLET SEDIMENT CONTROL, AT GRADE INLET | | |
0120 268000 10.000 TON | 35.00000 350.00] 100.00000 1000.00| 100.00000 1000.00
STABILIZED CONSTRUCTION ENTRANCE | |
0130 271502 LUMP | 138000.00000 138000.00| 132400.00000 132400.00] 99000.00000 99000.00
BIORETENTION FACILITIES | | |
0140 272000 1.000 EACH | 4000.00000 4000.00| 1600.00000 1600.00| 2130.00000 2130.00
POND OUTLET STRUCTURE, CONCRETE, #1 | |
0150 272001 1.000 EACH | 4080.00000 4080.00 | 1700.00000 1700.00| 2420.00000 2420.00
POND OUTLET STRUCTURE, CONCRETE, #2 | | |
0160 272503 2.000 EACH | 600.00000 1200.00| 500.00000 1000.00] 650.00000 1300.00
TRASH RACK | | I
0170 302007 4456.000 CY | 42.00000 187152.00] 36.75000 163758.00] 42.00000 187152.00
GRADED AGGREGATE BASE COURSE, TYPE B | | |
0180 302011 4.000 TON | 30.00000 120.00]| 100.00000 400.00]| 100.00000 400.00
| | |

DELAWARE NO. 3 STONE



PIPE VIDEO INSPECTION

DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 04/24/12
PAGE : 001 -11
TABULATION OF BIDS
FINAL
CONTRACT TITLE : CARTER ROAD (K137
CALL ORDER 001 CONTRACT ID : T200301601.01 COUNTIES : KENT
LETTING DATE : 03/01/12 DISTRICT M8
SET-ASIDE
I ( 3 ) I ( 4 ) I ( 5 )
| ZACK EXCAVATING INC |DAVID A BRAMBLE INC |DATISY CONSTRUCTION COMPANY
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0190 302012 5.000 TON | 35.00000 175.00]| 100.00000 500.00 | 100.00000 500.00
DELAWARE NO. 57 STONE | | |
0200 304508 21672.000 SY | 4.30000 93189.60 | 4.10000 88855.20 | 4.04000 87554.88
BITUMINOUS STABILIZED FULL-DEPTH | |
RECLAMATION | | |
0210 401651 4986.000 TON | 90.63000 451881.18]| 74.00000 368964.00| 74.90000 373451.40
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 70-22 (CARBONATE STONE) | | |
0220 401654 4728.000 TON | 82.75000 391242.00] 69.00000 326232.00] 64.50000 304956.00
SUPERPAVE, TYPE B HOT-MIX, 160 | | |
GYRATIONS, PG 70-22 | |
0230 401663 3428.000 TON | 82.75000 283667.00| 69.00000 236532.00] 60.00000 205680.00
SUPERPAVE, BITUMINOUS CONCRETE BASE | | |
COURSE, 160 GYRATIONS, PG 64-22 | | |
0240 401713 30000.000 GAL | 2.50000 75000.00] 2.42000 72600.00] 2.60000 78000.00
EMULSIFIED ASPHALT | |
0250 501527 55.000 SY | 126.00000 6930.00] 120.00000 6600.00] 103.00000 5665.00
PATTERNED PORTLAND CEMENT CONCRETE | |
PAVEMENT, 9" | | |
0260 602793 LUMP | 30000.00000 30000.00] 68500.00000 68500.00 | 31000.00000 31000.00
CULVERT MODIFICATIONS | [ |
0270 606002 64.000 LF | 167.20000 10700.80 | 175.00000 11200.00]| 159.00000 10176.00
METAL BRIDGE RAILING, ALUMINUM | |
0280 612021 5097.000 LF | 30.00000 152910.00] 56.00000 285432.00] 46.30000 235991.10
REINFORCED CONCRETE PIPE, 15", CLASS IV | | |
0290 612022 455.000 LF | 40.00000 18200.00 | 58.00000 26390.00]| 48.50000 22067.50
REINFORCED CONCRETE PIPE, 18", CLASS IV | | |
0300 612023 1422.000 LF | 48.00000 68256.00 | 60.00000 85320.00 | 54.00000 76788.00
REINFORCED CONCRETE PIPE, 24", CLASS IV | | |
0310 612032 752.000 LF | 35.00000 26320.00]| 55.00000 41360.00] 45.00000 33840.00
REINFORCED CONCRETE PIPE, 15", CLASS V | | |
0320 612205 257.000 LF | 80.00000 20560.00] 110.00000 28270.00] 68.00000 17476.00
REINFORCED CONCRETE ELLIPTICAL PIPE, | | |
19"X30", CLASS IV | | |
0330 612216 81.000 LF | 75.00000 6075.00] 104.00000 8424.00]| 93.00000 7533.00
REINFORCED CONCRETE ELLIPTICAL PIPE, | | |
14"x23", CLASS IV | | |
0340 612529 8064.000 LF | 1.50000 12096.00] 1.35000 10886.40| 1.35000 10886.40
| | |



DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 04/24/12
PAGE : 001 -12
TABULATION OF BIDS
FINAL
CONTRACT TITLE : CARTER ROAD (K137
CALL ORDER  : 001 CONTRACT ID : T200301601.01 COUNTIES : KENT
LETTING DATE : 03/01/12 DISTRICT M8
SET-ASIDE
I ( 3 ) I ( 4 ) I ( 5 )
| ZACK EXCAVATING INC |DAVID A BRAMBLE INC |DATISY CONSTRUCTION COMPANY
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0350 612535 2168.000 LF | 3.00000 6504.00] 2.65000 5745.20] 2.60000 5636.80
CLEANING DRAINAGE PIPE, 15"-24" DIA | | |
0360 612536 292.000 LF | 3.00000 876.00| 2.65000 773.80] 2.60000 759.20
CLEANING DRAINAGE PIPE, GREATER THAN | | |
24" DIA | | |
0370 614508 LUMP | 148721.10000 148721.10]| 94000.00000 94000.00] 122660.00000 122660.00
WATERMAIN AND ACCESSORIES | | |
0380 617002 5.000 EACH | 650.00000 3250.00] 475.00000 2375.00] 840.00000 4200.00
REINFORCED CONCRETE FLARED END SECTION, | | |
15" | | |
0390 617003 2.000 EACH | 975.00000 1950.00] 625.00000 1250.00] 970.00000 1940.00
REINFORCED CONCRETE FLARED END SECTION, | | |
8" | | |
0400 617005 1.000 EACH | 1200.00000 1200.00]| 775.00000 775.00] 1235.00000 1235.00
REINFORCED CONCRETE FLARED END SECTION, | | |
24" | | |
0410 701010 181.000 LF | 18.00000 3258.00] 19.25000 3484.25] 23.00000 4163.00
PORTLAND CEMENT CONCRETE CURB, TYPE 1-8 | | |
0420 701011 97.000 LF | 23.00000 2231.00] 23.50000 2279.50] 23.00000 2231.00
PORTLAND CEMENT CONCRETE CURB, TYPE 2 | | |
0430 701012 41.000 LF | 23.00000 943.00| 23.50000 963.50| 23.00000 943.00
PORTLAND CEMENT CONCRETE CURB, TYPE 1-4 | | |
0440 701022 11316.000 LF | 16.00000 181056.00]| 16.35000 185016.60| 12.60000 142581.60
INTEGRAL PORTLAND CEMENT CONCRETE CURB | | |
& GUTTER, TYPE 3-8 | |
0450 705001 37500.000 SF | 5.85000 219375.00] 4.60000 172500.00] 3.80000 142500.00
P.C.C. SIDEWALK, 4" | | |
0460 705002 3849.000 SF | 6.50000 25018.50] 5.70000 21939.30]| 4.30000 16550.70
P.C.C. SIDEWALK, 6" | | |
0470 705007 320.000 SF | 24.50000 7840.00| 26.50000 8480.00| 32.00000 10240.00
SIDEWALK SURFACE DETECTABLE WARNING | |
SYSTEM | | |
0480 705010 123.000 SF | 8.00000 984.00] 42.00000 5166.00] 18.00000 2214.00
CURB RAMP, TYPE 5 | |
0490 708050 8.000 EACH | 1700.00000 13600.00] 2000.00000 16000.00] 1700.00000 13600.00
DRAINAGE INLET, 34" X 18" | | |
0500 708051 50.000 EACH | 1300.00000 65000.00] 1900.00000 95000.00] 2040.00000 102000.00
DRAINAGE INLET, 34" X 24" | | |



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 04/24/12
PAGE 001 -13
TABULATION OF BIDS
FINAL
CONTRACT TITLE : CARTER ROAD (K137)
CALL ORDER 001 CONTRACT ID : T200301601.01 COUNTIES : KENT
LETTING DATE 03/01/12 DISTRICT
SET-ASIDE
I ( 3 ) I ( 4 I ( 5 )
| ZACK EXCAVATING INC |DAVID A BRAMBLE INC |DAISY CONSTRUCTION COMPANY
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0510 708052 11.000 EACH | 2800.00000 30800.00] 2500.00000 27500.00 | 2365.00000 26015.00
DRAINAGE INLET, 48" X 30" | | |
0520 708053 18.000 EACH | 3000.00000 54000.00 | 2800.00000 50400.00| 2820.00000 50760.00
DRAINAGE INLET, 48" X 48" | | |
0530 708054 2.000 EACH | 2600.00000 5200.00] 3500.00000 7000.00 | 3200.00000 6400.00
DRAINAGE INLET, 66" X 30" | | |
0540 708058 1.000 EACH | 3000.00000 3000.00] 3900.00000 3900.00] 3750.00000 3750.00
DRAINAGE INLET, 72" X 48" | | |
0550 708111 4.000 EACH | 2500.00000 10000.00| 1950.00000 7800.00 | 2350.00000 9400.00
MANHOLE, 48" X 30" | | |
0551 708112 2.000 EACH | 3200.00000 6400.00] 2300.00000 4600.00] 3040.00000 6080.00
MANHOLE, 48" X 48" | | |
0560 708512 1.000 EACH | 2500.00000 2500.00] 3300.00000 3300.00] 2785.00000 2785.00
DRAINAGE INLET, SPECIAL I | | |
0570 708513 1.000 EACH | 3200.00000 3200.00] 4000.00000 4000.00| 3600.00000 3600.00
DRAINAGE INLET, SPECIAL II | | |
0580 708514 1.000 EACH | 3200.00000 3200.00] 5000.00000 5000.00] 2315.00000 2315.00
DRAINAGE INLET, SPECIAL III | | |
0590 708585 5.000 EACH | 1100.00000 5500.00] 1400.00000 7000.00 | 2000.00000 10000.00
JUNCTION BOX, 48" X 30" | | |
0600 708586 1.000 EACH | 1600.00000 1600.00| 1550.00000 1550.00 | 2310.00000 2310.00
JUNCTION BOX, 48" X 48" | | |
0610 712005 257.000 SY | 47.00000 12079.00] 75.00000 19275.00 | 45.00000 11565.00
RIPRAP, R-4 | | |
0620 712007 12.000 SY | 61.00000 732.00] 150.00000 1800.00 | 100.00000 1200.00
RIPRAP, R-6 | | |
0630 712506 14.000 CY | 357.10000 4999.40] 300.00000 4200.00| 180.00000 2520.00
GABIONS | | |
0640 712527 73.000 SY | 14.00000 1022.00] 7.75000 565.75]| 8.00000 584.00
TURF REINFORCING MAT | | |
0650 713003 321.000 sSY | 3.00000 963.00]| 1.50000 481.50]| 2.60000 834.60
GEOTEXTILES, RIPRAP | | |
0660 715001 12625.000 LF | 9.30000 117412.50] 10.85000 136981.25] 13.25000 167281.25
PERFORATED PIPE UNDERDRAINS, 6" | | |
0670 716000 1.000 EACH | 1500.00000 1500.00| 1500.00000 1500.00] 1900.00000 1900.00
CONVERTING EXISTING DRAINAGE INLET TO | | |
JUNCTION BOX | | |
0680 718000 30.000 LF | 15.00000 450.00]| 10.00000 300.00] 17.00000 510.00
| | |

ROOF DRAINS



DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 04/24/12
PAGE : 001 -14
TABULATION OF BIDS

FINAL
CONTRACT TITLE : CARTER ROAD (K137)
CALL ORDER : 001 CONTRACT ID : T200301601.01 COUNTIES : KENT
LETTING DATE : 03/01/12 DISTRICT : M8
SET-ASIDE
I ( 3 ) | ( 4 ) | ( 5 )
| ZACK EXCAVATING INC |DAVID A BRAMBLE INC |DAISY CONSTRUCTION COMPANY
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— f——_—
0690 720050 62.000 LF | 26.95000 1670.90] 23.50000 1457.00] 25.40000 1574.80
GALVANIZED STEEL BEAM GUARDRAIL, TYPE | | |
1-31 | | |
0700 720055 40.000 LF | 37.40000 1496.00] 38.50000 1540.00] 36.00000 1440.00
CURVED GUARDRAIL SECTION | | |
0710 720506 1757.000 LF | 4.50000 7906.50] 5.00000 8785.00] 5.45000 9575.65
RELOCATING PORTABLE P.C.C. SAFETY | | |
BARRIER | | |
0720 720532 15.000 EACH | 1200.00000 18000.00 | 1000.00000 15000.00 | 1035.00000 15525.00
INSTALL PORTABLE IMPACT ATTENUATOR | | |
0730 720534 9.000 EACH | 5200.00000 46800.00 | 4900.00000 44100.00]| 7530.00000 67770.00
FURNISH PORTABLE IMPACT ATTENUATOR | | |
0740 720539 9.000 EACH | 700.00000 6300.00] 550.00000 4950.00] 1555.00000 13995.00
RELOCATE PORTABLE IMPACT ATTENUATOR | | |
0750 720567 1187.000 LF | 29.00000 34423.00] 5.00000 5935.00] 17.25000 20475.75
FURNISH AND MAINTAIN PORTABLE P.C.C. | | |
SAFETY BARRIER | | |
0760 720585 3.000 EACH | 2376.00000 7128.00] 2400.00000 7200.00] 2240.00000 6720.00
GUARDRAIL END TREATMENT ATTENUATOR, | | |
TYPE 1-31 | | |
0770 725003 4.000 EACH | 1963.50000 7854.00] 2000.00000 8000.00] 1850.00000 7400.00
GUARDRAIL TO BARRIER CONNECTION, | | |
APPROACH TYPE 2-31 | | |
0780 726004 1.000 EACH | 1628.00000 1628.00] 850.00000 850.00]| 1535.00000 1535.00
ENTRANCE SPECIAL END ANCHORAGE | | |
0790 727011 387.000 LF | 9.00000 3483.00] 10.00000 3870.00] 8.30000 3212.10
RESET CHAIN-LINK FENCE | | |
0800 727015 65.000 EACH | 300.00000 19500.00]| 100.00000 6500.00] 350.00000 22750.00
MONUMENTS | | |
0810 732002 2548.000 SY | 4.00000 10192.00]| 15.00000 38220.00] 5.50000 14014.00
TOPSOIL, 6" DEPTH | | |
0820 733002 17767.000 SY | 2.00000 35534.00] 1.00000 17767.00]| 3.35000 59519.45
TOPSOILING, 6" DEPTH | | |
0830 734013 16416.000 SY | 2.77000 45472.32] 0.74000 12147.84| 0.73000 11983.68
PERMANENT GRASS SEEDING, DRY GROUND | | |
0840 734015 1351.000 SY | 3.10000 4188.10] 1.05000 1418.55] 1.05000 1418.55
PERMANENT GRASS SEEDING, WET GROUND | | |
0850 734017 16416.000 SY | 0.45000 7387.20] 0.42000 6894.72] 0.42000 6894.72
| | |

TEMPORARY GRASS SEEDING, DRY GROUND



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 04/24/12
PAGE 001 -15
TABULATION OF BIDS
FINAL
CONTRACT TITLE : CARTER ROAD (K137
CALL ORDER 001 CONTRACT ID : T200301601.01 COUNTIES : KENT
LETTING DATE 03/01/12 DISTRICT M8
SET-ASIDE
I ( 3 ) I ( 4 ) I ( 5 )
| ZACK EXCAVATING INC |DAVID A BRAMBLE INC |DAISY CONSTRUCTION COMPANY
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— f——_—
0860 734018 1351.000 SY | 1.10000 1486.10] 1.05000 1418.55] 1.05000 1418.55
TEMPORARY GRASS SEEDING, WET GROUND | |
0870 737523 LUMP | 14712.42000 14712.42] 14512.50000 14512.50] 12373.45000 12373.45
PLANTING | | |
0880 743006 1196.000 EADY | 0.30000 358.80]| 2.00000 2392.00] 0.50000 598.00
PLASTIC DRUMS | | |
0890 743007 750.000 HOUR | 75.00000 56250.00| 75.00000 56250.00 | 75.00000 56250.00
TRAFFIC OFFICERS | |
0900 743057 2500.000 HOUR | 40.83000 102075.00] 40.83000 102075.00] 40.83000 102075.00
FLAGGER, KENT COUNTY, FEDERAL | | |
0910 743066 500.000 HOUR | 59.20000 29600.00] 59.20000 29600.00| 59.20000 29600.00
FLAGGER, KENT COUNTY, FEDERAL, OVERTIME | | |
0920 743504 206.000 EACH | 130.00000 26780.00] 150.00000 30900.00] 100.00000 20600.00
WARNING SIGNS | |
0930 743507 44084.000 LFDY | 0.30000 13225.20] 0.30000 13225.20] 0.26000 11461.84
TEMPORARY BARRICADE, TYPE III | | |
0940 743525 120.000 EADY | 2.50000 300.00] 25.00000 3000.00]| 10.00000 1200.00
TEMPORARY WARNING SIGNS | | |
0950 743551 1078.000 EADY | 75.00000 80850.00 | 100.00000 107800.00] 10.00000 10780.00
FURNISH AND MAINTAIN REMOTE | | |
COMMUNICATION PORTABLE CHANGEABLE | |
MESSAGE SIGN | | |
0960 744505 4.000 EACH | 412.00000 1648.00] 410.00000 1640.00] 390.00000 1560.00
ADJUST OR REPAIR EXISTING CONDUIT | |
JUNCTION WELL | | |
0970 744506 1.000 EACH | 3200.00000 3200.00]| 2080.00000 2080.00| 3040.00000 3040.00
CONDUIT JUNCTION WELL, TYPE 7, PRECAST | | |
POLYMER CONCRETE | |
0980 744520 11.000 EACH | 819.00000 9009.00| 780.00000 8580.00] 770.00000 8470.00
CONDUIT JUNCTION WELL, TYPE 1, PRECAST | | |
CONCRETE | | I
0990 744523 2.000 EACH | 1320.00000 2640.00] 1250.00000 2500.00| 1245.00000 2490.00
CONDUIT JUNCTION WELL, TYPE 4, PRECAST | | |
CONCRETE | | I
1000 744525 3.000 EACH | 350.00000 1050.00| 350.00000 1050.00] 335.00000 1005.00
REMOVAL OF EXISTING JUNCTION WELL | |
1010 745521 350.000 LF | 4.22000 1477.00] 4.05000 1417.50] 4.00000 1400.00
| | |

SUPPLY OF 4" SDR-13.5 HDPE CONDUIT



CONTRACT TITLE : CARTER ROAD (K137)
CALL ORDER : 001
LETTING DATE : 03/01/12

SET-ASIDE

DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS
FINAL

CONTRACT ID : T200301601.01 COUNTIES : KENT

DISTRICT : M8

DATE
PAGE

04/24/12
001 -16

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY
1020 745524 60.000 LF
SUPPLY OF 4" SCHEDULE 80 PVC CONDUIT
1030 745527 1350.000 LF
SUPPLY OF 2 1/2" GALVANIZED STEEL
CONDUIT

1040 745528 230.000 LF
SUPPLY OF 2" GALVANIZED STEEL CONDUIT

1050 745529 70.000 LF
SUPPLY OF 1 1/2" GALVANIZED STEEL
CONDUIT

1060 745542 1200.000 LF
INSTALLATION OF CONDUIT UNDER EXISTING
PAVEMENT-DIRECTIONAL BORE

1070 745544 600.000 LF
INSTALLATION OF CONDUIT IN UNPAVED
TRENCH

1080 745547 120.000 LF

INSTALLATION OF ADDITIONAL CONDUITS IN
TRENCH OR OPEN CUT PAVEMENT

1090 745548 100.000 LF
INSTALLATION OF ADDITIONAL CONDUITSIN
DIRECTIONAL BORE

1100 745551 30.000 LF
REMOVAL OF CONDUIT FROM WOOD POLE
1110 746774 1520.000 LF

SUPPLY AND INSTALLATION OF LOOP
DETECTOR WIRE

1120 746776 17.000 EACH
LOOP DETECTOR SPLICE
1130 746830 2.000 cy

REMOVAL OF CONCRETE POLE BASES AND
CABINET FOUNDATIONS

1140 746847 7.000 EACH
POLE BASE, TYPE 3

1150 746850 8.000 EACH
POLE BASE, TYPE 4

1160 747505 3.000 EACH

INSTALLATION OR REMOVAL OF BASE OR PAD
MOUNTED CABINET

3 ) I( 4 )
|DAVID A BRAMBLE INC
|

I(

5 )

|DAISY CONSTRUCTION COMPANY

UNIT PRICE

4.

10.

24.

104.

725.

1615.

260.

00000

40000

.00000

.00000

90000

.50000

.00000

.50000

.00000

.85000

00000

00000

00000

.00000

00000

29880.

2700.

360.

850.

90.

11932.

1768.

1450.

11305.

5960.

780.

.00

.00

00

00

00

00

00

00

00

00

00

00

00

|

|

|

| UNIT PRICE AMOUNT | UNIT PRICE AMOUNT |
e e e
| 4.12000 247.20| 4.10000 246.00
| |

| 11.00000 14850.00] 10.50000 14175.00
| |

| |

| 6.40000 1472.00] 6.15000 1414.50]
| |

| 4.84000 338.80] 4.75000 332.50]
| |

| |

| 25.50000 30600.00| 25.00000 30000.00
| |

| |

| 4.40000 2640.00| 4.20000 2520.00
| |

| |

| 3.00000 360.00] 2.20000 264.00
| |

| |

| 9.00000 900.00]| 8.50000 850.00
| |

| |

| 2.00000 60.00] 2.00000 60.00
| |

| 8.30000 12616.00| 8.00000 12160.00
| |

| I

| 110.00000 1870.00]| 105.00000 1785.00
| |

| 780.00000 1560.00]| 750.00000 1500.00]|
| |

| |

| 1720.00000 12040.00] 1650.00000 11550.00
| |

| 800.00000 6400.00| 750.00000 6000.00
| |

| 275.00000 825.00] 300.00000 900.00
I |

I |



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 04/24/12
PAGE 001 -17
TABULATION OF BIDS
FINAL
CONTRACT TITLE : CARTER ROAD (K137
CALL ORDER 001 CONTRACT ID : T200301601.01 COUNTIES : KENT
LETTING DATE 03/01/12 DISTRICT : M8
SET-ASIDE
I ( 3 ) I ( 4 ) I ( 5 )
| ZACK EXCAVATING INC |DAVID A BRAMBLE INC |DAISY CONSTRUCTION COMPANY
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
1170 747506 2.000 EACH | 1496.00000 2992.00] 1450.00000 2900.00]| 1410.00000 2820.00
CABINET BASE | | |
1180 748015 2909.000 SF | 3.30000 9599.70 | 3.15000 9163.35] 3.10000 9017.90
PERMANENT PAVEMENT STRIPING, | | |
SYMBOL/LEGEND ALKYD-THERMOPLAST IC | |
1190 748019 27253.000 LF | 0.20000 5450.60] 0.18000 4905.54] 0.18000 4905.54
TEMPORARY MARKINGS, PAINT, 4" | | |
1200 748027 256.000 LF | 2.50000 640.00]| 2.30000 588.80]| 3.00000 768.00
PERMANENT PAVEMENT STRIPING, | | |
ALKYD-THERMOPLASTIC, 12" | | |
1210 748530 960.000 SF | 2.30000 2208.00] 2.20000 2112.00]| 2.15000 2064.00
REMOVAL OF PAVEMENT STRIPING | | |
1220 748548 38142.000 LF | 0.35000 13349.70] 0.42000 16019.64| 0.30000 11442.60
PERMANENT PAVEMENT STRIPING, EPOXY | |
RESIN PAINT, WHITE/YELLOW, 5" | | |
1230 748553 36.000 EACH | 270.00000 9720.00] 260.00000 9360.00| 255.00000 9180.00
PREFORMED RETROREFLECTIVE THERMOPLASTIC | | |
PAVEMENT MARKINGS, BIKE SYMBOL | | |
1240 749687 248.000 EACH | 50.00000 12400.00| 25.00000 6200.00] 19.00000 4712.00
INSTALLATION OR REMOVAL OF TRAFFIC | |
SIGN(S) ON SINGLE SIGN POST | | |
1250 749690 150.000 SF | 12.50000 1875.00 | 40.00000 6000.00] 28.00000 4200.00
INSTALLATION OR REMOVAL OF TRAFFIC | |
SIGNS ON MULTIPLE SIGN POSTS | | |
1260 753548 LUMP | 6500.00000 6500.00] 4000.00000 4000.00] 4600.00000 4600.00
SANITARY FORCE MAIN ADJUSTMENT, 1 3/4" | | |
1272 759502 14.000 EAMO | 3500.00000 49000.00 | 1000.00000 14000.00| 4800.00000 67200.00
FIELD OFFICE, SPECIAL I | | |
1280 760507 105926.000 SYIN | 0.85000 90037.10] 0.51000 54022.26 | 0.50000 52963.00
PROFILE MILLING, HOT-MIX | | |
1290 761001 87.000 SY | 15.00000 1305.00] 50.00000 4350.00 | 20.00000 1740.00
BUTT JOINTS, HOT MIX | | I
1299 762001 1233.000 LF | 2.00000 2466.00] 1.25000 1541.25] 1.55000 1911.15
SAW CUTTING, HOT MIX | | |
1300 762002 85.000 LF | 10.75000 913.75]| 10.00000 850.00]| 10.00000 850.00
SAW CUTTING, CONCRETE, FULL DEPTH | |
1310 763000 LUMP | 46000.00000 46000.00| 200000.00000 200000.00| 300000.00000 300000.00
| |

INITIAL EXPENSE



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 04/24/12
PAGE 001 -18
TABULATION OF BIDS
FINAL
CONTRACT TITLE : CARTER ROAD (K137
CALL ORDER 001 CONTRACT ID : T200301601.01 COUNTIES : KENT
LETTING DATE 03/01/12 DISTRICT : M8
SET-ASIDE
I ( 3 ) I ( 4 ) I ( 5 )
| ZACK EXCAVATING INC |DAVID A BRAMBLE INC |DATISY CONSTRUCTION COMPANY
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— f——_—
1320 763500 LUMP | 50000.00000 50000.00 | 40000.00000 40000.00| 58000.00000 58000.00
MAINTENANCE OF TRAFFIC | | |
1330 763501 LUMP | 35000.00000 35000.00] 60000.00000 60000.00] 125000.00000 125000.00
CONSTRUCTION ENGINEERING | | |
1340 763508 LUMP | 7500.00000 7500.00 | 5000.00000 5000.00] 14000.00000 14000.00
PROJECT CONTROL SYSTEM DEVELOPMENT PLAN | | |
1350 763509 14.000 EAMO | 300.00000 4200.00]| 500.00000 7000.00 | 400.00000 5600.00
CPM SCHEDULE UPDATES AND/OR REVISED | |
UPDATES | | |
SECTION TOTALS | $ 4,198,525.97] $ 4,234,914.45] $ 4,280,667.16
—————————————————————————————————————————— o
CONTRACT TOTALS | $ 4,198,525.97| $ 4,234,914.45] $ 4,280,667.16
DBE GOALS | 8 % 8 % 8 3




DELAWARE NO. 3 STONE

DELAWARE DEPARTMENT OF TRANSPORTATION DATE 04/24/12
PAGE 001 -19
TABULATION OF BIDS
FINAL
CONTRACT TITLE : CARTER ROAD (K137
CALL ORDER 001 CONTRACT ID : T200301601.01 COUNTIES : KENT
LETTING DATE 03/01/12 DISTRICT M8
SET-ASIDE
I ( 6 ) I ( 7 ) I ( 8 )
|JJID INC |DIAMOND MATERIALS LLC | GEORGE & LYNCH INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— f——_—
SECTION 0001  CATEGORY 1
| | |
0010 201000 LUMP | 29700.00000 29700.00] 20601.96000 20601.96| 63000.00000 63000.00
CLEARING AND GRUBBING | | |
0020 202000 7051.000 CY | 13.64000 96175.64] 10.74000 75727.74 | 19.20000 135379.20
EXCAVATION AND EMBANKMENT | | |
0030 208000 1740.000 CY | 10.22000 17782.80] 6.17000 10735.80] 15.25000 26535.00
EXCAVATION AND BACKFILLING FOR PIPE | | |
TRENCHES | | |
0040 209001 1680.000 CY | 22.70000 38136.00] 23.51000 39496.80] 19.65000 33012.00
BORROW, TYPE A | |
0050 209003 160.000 CY | 38.51000 6161.60] 20.73000 3316.80] 23.34000 3734.40
BORROW, TYPE C | |
0060 211000 LUMP | 18500.00000 18500.00 | 11009.71000 11009.71 15000.00000 15000.00
REMOVAL OF STRUCTURES AND OBSTRUCTIONS | | |
0070 212000 1400.000 CY | 11.45000 16030.00 | 15.31000 21434.00] 19.80000 27720.00
UNDERCUT EXCAVATION | | |
0080 250000 1280.000 CY | 15.29000 19571.20] 10.55000 13504.00] 21.15000 27072.00
SEDIMENT REMOVAL | |
0090 251000 9320.000 LF | 1.16000 10811.20] 1.93000 17987.60 ]| 2.32000 21622.40
SILT FENCE | | |
0100 252001 77.000 EACH | 163.17000 12564.09] 246.05000 18945.85] 135.00000 10395.00
INLET SEDIMENT CONTROL, CURB INLET | |
0110 252002 29.000 EACH | 169.03000 4901.87] 218.88000 6347.52| 135.00000 3915.00
INLET SEDIMENT CONTROL, AT GRADE INLET | | |
0120 268000 10.000 TON | 27.12000 271.20] 316.03000 3160.30]| 107.00000 1070.00
STABILIZED CONSTRUCTION ENTRANCE | |
0130 271502 LUMP | 168000.00000 168000.00] 100997.79000 100997.79] 181000.00000 181000.00
BIORETENTION FACILITIES | | |
0140 272000 1.000 EACH | 4994.52000 4994.52] 4298.75000 4298.75] 3680.00000 3680.00
POND OUTLET STRUCTURE, CONCRETE, #1 | |
0150 272001 1.000 EACH | 5346.08000 5346.08] 4382.92000 4382.92] 3680.00000 3680.00
POND OUTLET STRUCTURE, CONCRETE, #2 | | |
0160 272503 2.000 EACH | 1334.81000 2669.62] 449.97000 899.94| 269.00000 538.00
TRASH RACK | | |
0170 302007 4456.000 CY | 44.70000 199183.20] 35.63000 158767.28]| 41.30000 184032.80
GRADED AGGREGATE BASE COURSE, TYPE B | | |
0180 302011 4.000 TON | 65.80000 263.20] 281.23000 1124.92] 107.00000 428.00
| | |



DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 04/24/12
PAGE 001 -20
TABULATION OF BIDS
FINAL
CONTRACT TITLE : CARTER ROAD (K137
CALL ORDER  : 001 CONTRACT ID : T200301601.01 COUNTIES : KENT
LETTING DATE : 03/01/12 DISTRICT M8
SET-ASIDE
| 6 ) I ( 7 ) I ( 8 )
|JJID INC |DIAMOND MATERIALS LLC |GEORGE & LYNCH INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0190 302012 5.000 TON | 54.99000 274.95]| 224.98000 1124.90] 89.00000 445.00
DELAWARE NO. 57 STONE | | |
0200 304508 21672.000 SY | 4.33000 93839.76| 3.92000 84954.24| 4.50000 97524.00
BITUMINOUS STABILIZED FULL-DEPTH | |
RECLAMATION | | |
0210 401651 4986.000 TON | 82.85000 413090.10] 77.39000 385866.54| 72.16000 359789.76
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 70-22 (CARBONATE STONE) | | |
0220 401654 4728.000 TON | 71.03000 335829.84| 66.34000 313655.52] 63.95000 302355.60
SUPERPAVE, TYPE B HOT-MIX, 160 | | |
GYRATIONS, PG 70-22 | |
0230 401663 3428.000 TON | 70.41000 241365.48| 65.75000 225391.00] 62.80000 215278.40
SUPERPAVE, BITUMINOUS CONCRETE BASE | | |
COURSE, 160 GYRATIONS, PG 64-22 | | |
0240 401713 30000.000 GAL | 2.54000 76200.00] 2.30000 69000.00 | 2.64000 79200.00
EMULSIFIED ASPHALT | |
0250 501527 55.000 SY | 114.30000 6286.50] 13.20000 726.00] 151.00000 8305.00
PATTERNED PORTLAND CEMENT CONCRETE | |
PAVEMENT, 9" | | |
0260 602793 LUMP | 28500.00000 28500.00 | 38285.50000 38285.50] 47300.00000 47300.00
CULVERT MODIFICATIONS | [ |
0270 606002 64.000 LF | 184.43000 11803.52| 183.70000 11756.80 | 178.00000 11392.00
METAL BRIDGE RAILING, ALUMINUM | |
0280 612021 5097.000 LF | 54.70000 278805.90] 46.58000 237418.26| 32.10000 163613.70
REINFORCED CONCRETE PIPE, 15", CLASS IV | | |
0290 612022 455.000 LF | 57.69000 26248.95] 45.53000 20716.15] 46.58000 21193.90
REINFORCED CONCRETE PIPE, 18", CLASS IV | | |
0300 612023 1422.000 LF | 71.65000 101886.30] 54.08000 76901.76| 54.22000 77100.84
REINFORCED CONCRETE PIPE, 24", CLASS IV | | |
0310 612032 752.000 LF | 56.84000 42743.68| 42.94000 32290.88]| 35.00000 26320.00
REINFORCED CONCRETE PIPE, 15", CLASS V | | |
0320 612205 257.000 LF | 94.10000 24183.70]| 81.78000 21017.46| 86.60000 22256.20
REINFORCED CONCRETE ELLIPTICAL PIPE, | | |
19"X30", CLASS IV | | |
0330 612216 81.000 LF | 92.10000 7460.10]| 84.12000 6813.72] 62.20000 5038.20
REINFORCED CONCRETE ELLIPTICAL PIPE, | | |
14"x23", CLASS IV | | |
0340 612529 8064.000 LF | 1.55000 12499.20| 1.42000 11450.88| 1.64000 13224.96
| | |

PIPE VIDEO INSPECTION



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 04/24/12
PAGE 001 -21
TABULATION OF BIDS
FINAL
CONTRACT TITLE : CARTER ROAD (K137
CALL ORDER 001 CONTRACT ID : T200301601.01 COUNTIES : KENT
LETTING DATE 03/01/12 DISTRICT : M8
SET-ASIDE
I ( 6 ) I ( 7 ) I ( 8 )
|JJID INC |DIAMOND MATERIALS LLC | GEORGE & LYNCH INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0350 612535 2168.000 LF | 2.76000 5983.68]| 2.75000 5962.00] 3.80000 8238.40
CLEANING DRAINAGE PIPE, 15"-24" DIA | | |
0360 612536 292.000 LF | 2.76000 805.92| 2.75000 803.00]| 6.94000 2026.48
CLEANING DRAINAGE PIPE, GREATER THAN | | |
24" DIA | | |
0370 614508 LUMP | 169920.00000 169920.00] 97740.00000 97740.00] 145218.60000 145218.60
WATERMAIN AND ACCESSORIES | | |
0380 617002 5.000 EACH | 701.11000 3505.55] 667.15000 3335.75] 824.00000 4120.00
REINFORCED CONCRETE FLARED END SECTION, | | |
15" | | |
0390 617003 2.000 EACH | 871.03000 1742.06 | 735.29000 1470.58] 950.00000 1900.00
REINFORCED CONCRETE FLARED END SECTION, | | |
8" | | |
0400 617005 1.000 EACH | 988.21000 988.21| 1308.66000 1308.66 | 1066.00000 1066.00
REINFORCED CONCRETE FLARED END SECTION, | | |
24" | | |
0410 701010 181.000 LF | 25.70000 4651.70] 28.16000 5096.96| 19.64000 3554.84
PORTLAND CEMENT CONCRETE CURB, TYPE 1-8 | | |
0420 701011 97.000 LF | 25.70000 2492.90] 32.68000 3169.96] 23.64000 2293.08
PORTLAND CEMENT CONCRETE CURB, TYPE 2 | | |
0430 701012 41.000 LF | 26.01000 1066.41| 28.07000 1150.87] 24.14000 989.74
PORTLAND CEMENT CONCRETE CURB, TYPE 1-4 | | |
0440 701022 11316.000 LF | 15.84000 179245.44) 16.25000 183885.00] 16.48000 186487.68
INTEGRAL PORTLAND CEMENT CONCRETE CURB | | |
& GUTTER, TYPE 3-8 | |
0450 705001 37500.000 SF | 4.73000 177375.00] 5.65000 211875.00]| 5.48000 205500.00
P.C.C. SIDEWALK, 4" | | |
0460 705002 3849.000 SF | 5.29000 20361.21] 4.97000 19129.53] 6.58000 25326.42
P.C.C. SIDEWALK, 6" | | |
0470 705007 320.000 SF | 33.13000 10601.60 | 33.00000 10560.00] 25.20000 8064.00
SIDEWALK SURFACE DETECTABLE WARNING | |
SYSTEM | | |
0480 705010 123.000 SF | 13.29000 1634.67] 12.10000 1488.30] 53.18000 6541.14
CURB RAMP, TYPE 5 | |
0490 708050 8.000 EACH | 2067.19000 16537.52] 3834.73000 30677.84] 2679.00000 21432.00
DRAINAGE INLET, 34" X 18" | | |
0500 708051 50.000 EACH | 2008.60000 100430.00] 3634.89000 181744.50] 2803.00000 140150.00
DRAINAGE INLET, 34" X 24" | | |



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 04/24/12
PAGE 001 -22
TABULATION OF BIDS
FINAL
CONTRACT TITLE : CARTER ROAD (K137
CALL ORDER : 001 CONTRACT ID : T200301601.01 COUNTIES : KENT
LETTING DATE 03/01/12 DISTRICT M8
SET-ASIDE
I( 6 ) I ( 7 I ( 8 )
|JJID INC |DIAMOND MATERIALS LLC | GEORGE & LYNCH INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— f——_—
0510 708052 11.000 EACH | 2418.75000 26606.25] 4131.93000 45451.23 3329.00000 36619.00
DRAINAGE INLET, 48" X 30" | | |
0520 708053 18.000 EACH | 2594.53000 46701.54] 4247.46000 76454.28| 3840.00000 69120.00
DRAINAGE INLET, 48" X 48" | | |
0530 708054 2.000 EACH | 2770.31000 5540.62] 4425.03000 8850.06 | 4530.00000 9060.00
DRAINAGE INLET, 66" X 30" | | |
0540 708058 1.000 EACH | 3414.84000 3414.84) 4603.28000 4603.28] 5116.00000 5116.00
DRAINAGE INLET, 72" X 48" | | |
0550 708111 4.000 EACH | 2828.91000 11315.64] 3724.03000 14896.12] 3066.00000 12264.00
MANHOLE, 48" X 30" | |
0551 708112 2.000 EACH | 2828.91000 5657.82] 4107.33000 8214.66 | 3978.00000 7956.00
MANHOLE, 48" X 48" | |
0560 708512 1.000 EACH | 2828.91000 2828.91] 4358.87000 4358.87] 4882.00000 4882.00
DRAINAGE INLET, SPECIAL I | | |
0570 708513 1.000 EACH | 3619.92000 3619.92] 5024.46000 5024.46| 5499.00000 5499.00
DRAINAGE INLET, SPECIAL II | | |
0580 708514 1.000 EACH | 3473.43000 3473.43] 5221.07000 5221.07] 6342.00000 6342.00
DRAINAGE INLET, SPECIAL III | | |
0590 708585 5.000 EACH | 1950.01000 9750.05] 2755.57000 13777.85] 2322.00000 11610.00
JUNCTION BOX, 48" X 30" | | |
0600 708586 1.000 EACH | 2213.68000 2213.68] 2903.92000 2903.92] 2412.00000 2412.00
JUNCTION BOX, 48" X 48" | | |
0610 712005 257.000 SY | 39.18000 10069.26 | 33.89000 8709.73 65.72000 16890.04
RIPRAP, R-4 | | |
0620 712007 12.000 SY | 63.63000 763.56] 36.04000 432.48| 103.00000 1236.00
RIPRAP, R-6 | | |
0630 712506 14.000 CY | 386.37000 5409.18] 247.86000 3470.04] 363.00000 5082.00
GABIONS | | |
0640 712527 73.000 SY | 13.11000 957.03| 8.22000 600.06 | 8.67000 632.91
TURF REINFORCING MAT | | |
0650 713003 321.000 sSY | 3.04000 975.84| 0.82000 263.22] 2.86000 918.06
GEOTEXTILES, RIPRAP | | |
0660 715001 12625.000 LF | 10.84000 136855.00] 10.47000 132183.75] 29.74000 375467.50
PERFORATED PIPE UNDERDRAINS, 6" | | |
0670 716000 1.000 EACH | 1607.73000 1607.73 | 1722.69000 1722.69] 1303.00000 1303.00
CONVERTING EXISTING DRAINAGE INLET TO | | |
JUNCTION BOX | | |
0680 718000 30.000 LF | 24.53000 735.90]| 26.15000 784.50| 27.64000 829.20
| |

ROOF DRAINS



DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 04/24/12
PAGE 001 -23
TABULATION OF BIDS
FINAL
CONTRACT TITLE : CARTER ROAD (K137)
CALL ORDER  : 001 CONTRACT ID : T200301601.01 COUNTIES : KENT
LETTING DATE : 03/01/12 DISTRICT : M8
SET-ASIDE
I ( 6 ) I ( 7 ) I ( 8 )
|JJID INC |DIAMOND MATERIALS LLC |GEORGE & LYNCH INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
————————————————————————————————————————— o
0690 720050 62.000 LF | 23.74000 1471.88] 23.65000 1466.30] 22.58000 1399.96
GALVANIZED STEEL BEAM GUARDRAIL, TYPE | | |
1-31 | | |
0700 720055 40.000 LF | 38.65000 1546.00] 38.50000 1540.00] 36.75000 1470.00
CURVED GUARDRAIL SECTION | | |
0710 720506 1757.000 LF | 13.10000 23016.70| 9.83000 17271.31| 7.00000 12299.00
RELOCATING PORTABLE P.C.C. SAFETY | | |
BARRIER | | |
0720 720532 15.000 EACH | 1104.37000 16565.55] 1131.03000 16965.45| 997.50000 14962.50
INSTALL PORTABLE IMPACT ATTENUATOR | | |
0730 720534 9.000 EACH | 8061.88000 72556.92| 5390.00000 48510.00] 5291.00000 47619.00
FURNISH PORTABLE IMPACT ATTENUATOR | | |
0740 720539 9.000 EACH | 1656.55000 14908.95| 605.00000 5445.00] 577.50000 5197.50
RELOCATE PORTABLE IMPACT ATTENUATOR | | |
0750 720567 1187.000 LF | 24.61000 29212.07| 27.45000 32583.15]| 35.56000 42209.72
FURNISH AND MAINTAIN PORTABLE P.C.C. | | |
SAFETY BARRIER | | |
0760 720585 3.000 EACH | 2506.91000 7520.73 ] 2497.00000 7491.00] 2383.50000 7150.50
GUARDRAIL END TREATMENT ATTENUATOR, | | |
TYPE 1-31 | | |
0770 725003 4.000 EACH | 2043.08000 8172.32] 2035.00000 8140.00] 1942.50000 7770.00
GUARDRAIL TO BARRIER CONNECTION, [ | |
APPROACH TYPE 2-31 | | |
0780 726004 1.000 EACH | 872.45000 872.45| 869.00000 869.00 | 829.50000 829.50
ENTRANCE SPECIAL END ANCHORAGE | | |
0790 727011 387.000 LF | 19.88000 7693.56 | 8.80000 3405.60] 8.49000 3285.63
RESET CHAIN-LINK FENCE | | |
0800 727015 65.000 EACH | 103.12000 6702.80] 266.03000 17291.95]| 210.00000 13650.00
MONUMENTS | | |
0810 732002 2548.000 SY | 6.29000 16026.92| 9.03000 23008.44| 4.74000 12077.52
TOPSOIL, 6" DEPTH | | |
0820 733002 17767.000 SY | 3.40000 60407.80| 4.80000 85281.60| 2.83000 50280.61
TOPSOILING, 6" DEPTH | | |
0830 734013 16416.000 SY | 0.45000 7387.20]| 0.77000 12640.32| 0.84000 13789.44
PERMANENT GRASS SEEDING, DRY GROUND | | |
0840 734015 1351.000 SY | 0.65000 878.15]| 1.10000 1486.10]| 1.25000 1688.75
PERMANENT GRASS SEEDING, WET GROUND | | |
0850 734017 16416.000 SY | 0.25000 4104.00]| 0.44000 7223.04| 0.45000 7387.20
| | |

TEMPORARY GRASS SEEDING, DRY GROUND
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CONTRACT TITLE : CARTER ROAD (K137)
CALL ORDER : 001 CONTRACT ID : T200301601.01 COUNTIES : KENT
LETTING DATE 03/01/12 DISTRICT M8
SET-ASIDE
| 6 ) I ( 7 ) I ( 8 )
|JJID INC |DIAMOND MATERIALS LLC | GEORGE & LYNCH INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— f——_—
0860 734018 1351.000 SY | 0.25000 337.75]| 1.10000 1486.10] 1.09000 1472.59
TEMPORARY GRASS SEEDING, WET GROUND | | |
0870 737523 LUMP | 33061.00000 33061.00] 20450.41000 20450.41 20667.90000 20667.90
PLANTING | | |
0880 743006 1196.000 EADY | 4.39000 5250.44] 0.22000 263.12]| 0.16000 191.36
PLASTIC DRUMS | | |
0890 743007 750.000 HOUR | 75.00000 56250.00| 75.00000 56250.00 | 75.00000 56250.00
TRAFFIC OFFICERS | | |
0900 743057 2500.000 HOUR | 40.83000 102075.00] 40.83000 102075.00] 40.83000 102075.00
FLAGGER, KENT COUNTY, FEDERAL | | |
0910 743066 500.000 HOUR | 59.20000 29600.00] 59.20000 29600.00| 59.20000 29600.00
FLAGGER, KENT COUNTY, FEDERAL, OVERTIME | | |
0920 743504 206.000 EACH | 143.57000 29575.42]| 162.80000 33536.80] 98.80000 20352.80
WARNING SIGNS | | |
0930 743507 44084.000 LFDY | 0.28000 12343.52] 0.22000 9698.48 | 0.52000 22923.68
TEMPORARY BARRICADE, TYPE III | | |
0940 743525 120.000 EADY | 2.21000 265.20] 1.65000 198.00]| 8.12000 974.40
TEMPORARY WARNING SIGNS | | |
0950 743551 1078.000 EADY | 38.65000 41664.70 | 71.50000 77077.00]| 124.80000 134534.40
FURNISH AND MAINTAIN REMOTE | | |
COMMUNICATION PORTABLE CHANGEABLE | | |
MESSAGE SIGN | | |
0960 744505 4.000 EACH | 496.97000 1987.88] 441.38000 1765.52] 263.00000 1052.00
ADJUST OR REPAIR EXISTING CONDUIT | | |
JUNCTION WELL | | |
0970 744506 1.000 EACH | 2153.52000 2153.52] 3448.50000 3448.50]| 2415.00000 2415.00
CONDUIT JUNCTION WELL, TYPE 7, PRECAST | | |
POLYMER CONCRETE | | |
0980 744520 11.000 EACH | 889.02000 9779.22] 876.70000 9643.70] 577.50000 6352.50
CONDUIT JUNCTION WELL, TYPE 1, PRECAST | | |
CONCRETE | | I
0990 744523 2.000 EACH | 1087.80000 2175.60] 1412.40000 2824.80] 1097.25000 2194.50
CONDUIT JUNCTION WELL, TYPE 4, PRECAST | | |
CONCRETE | | I
1000 744525 3.000 EACH | 254.00000 762.00] 376.75000 1130.25] 157.50000 472.50
REMOVAL OF EXISTING JUNCTION WELL | | |
1010 745521 350.000 LF | 5.80000 2030.00] 4.53000 1585.50] 14.18000 4963.00
| | |

SUPPLY OF 4" SDR-13.5 HDPE CONDUIT



INSTALLATION OR REMOVAL OF BASE OR PAD
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CONTRACT TITLE : CARTER ROAD (K137
CALL ORDER : 001 CONTRACT ID : T200301601.01 COUNTIES : KENT
LETTING DATE : 03/01/12 DISTRICT : M8
SET-ASIDE
I( 6 ) I ( 7 ) I( 8 )
|JJID INC | DIAMOND MATERIALS LLC | GEORGE & LYNCH INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt B et T
1020 745524 60.000 LF | 5.80000 348.00] 4.42000 265.20] 4.20000 252.00
SUPPLY OF 4" SCHEDULE 80 PVC CONDUIT | | |
1030 745527 1350.000 LF | 13.25000 17887.50] 11.77000 15889.50] 8.77000 11839.50
SUPPLY OF 2 1/2" GALVANIZED STEEL | |
CONDUIT | | |
1040 745528 230.000 LF | 9.94000 2286.20] 6.88000 1582.40]| 6.25000 1437.50
SUPPLY OF 2" GALVANIZED STEEL CONDUIT | | |
1050 745529 70.000 LF | 6.63000 464.10]| 5.17000 361.90] 6.30000 441.00
SUPPLY OF 1 1/2" GALVANIZED STEEL | |
CONDUIT | | |
1060 745542 1200.000 LF | 28.71000 34452.00] 28.22000 33864.00] 21.00000 25200.00
INSTALLATION OF CONDUIT UNDER EXISTING | | |
PAVEMENT-DIRECTIONAL BORE | | |
1070 745544 600.000 LF | 10.88000 6528.00] 4.68000 2808.00] 17.59000 10554.00
INSTALLATION OF CONDUIT IN UNPAVED | | |
TRENCH | | |
1080 745547 120.000 LF | 3.31000 397.20] 2.37000 284.40] 2.36000 283.20
INSTALLATION OF ADDITIONAL CONDUITS IN | | |
TRENCH OR OPEN CUT PAVEMENT | | |
1090 745548 100.000 LF | 12.15000 1215.00]| 9.58000 958.00| 5.25000 525.00
INSTALLATION OF ADDITIONAL CONDUITSIN | | |
DIRECTIONAL BORE | |
1100 745551 30.000 LF | 5.52000 165.60]| 1.93000 57.90] 2.10000 63.00
REMOVAL OF CONDUIT FROM WOOD POLE | |
1110 746774 1520.000 LF | 9.11000 13847.20]| 8.86000 13467.20]| 10.40000 15808.00
SUPPLY AND INSTALLATION OF LOOP | |
DETECTOR WIRE | |
1120 746776 17.000 EACH | 104.91000 1783.47| 117.70000 2000.90| 117.60000 1999.20
LOOP DETECTOR SPLICE | | |
1130 746830 2.000 cCy | 1049.15000 2098.30] 825.00000 1650.00]| 577.50000 1155.00
REMOVAL OF CONCRETE POLE BASES AND | |
CABINET FOUNDATIONS | | |
1140 746847 7.000 EACH | 3092.23000 21645.61| 2178.00000 15246.00| 2835.00000 19845.00
POLE BASE, TYPE 3 | |
1150 746850 8.000 EACH | 861.41000 6891.28] 841.50000 6732.00] 479.85000 3838.80
POLE BASE, TYPE 4 | |
1160 747505 3.000 EACH | 220.87000 662.61| 294.25000 882.75| 551.25000 1653.75
| | |
I | |

MOUNTED CABINET
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CONTRACT TITLE CARTER ROAD (K137)
CALL ORDER 001 CONTRACT ID T200301601.01 COUNTIES KENT
LETTING DATE 03/01/12 DISTRICT M8
SET-ASIDE
I( 6 ) I( 7 I ( 8 )
|JJID INC | DIAMOND MATERIALS LLC | GEORGE & LYNCH INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B i
1170 747506 2.000 EACH | 993.93000 1987.86 | 1600.50000 3201.00] 1050.00000 2100.00
CABINET BASE | |
1180 748015 2909.000 SF | 4.42000 12857.78| 4.40000 12799.60]| 4.20000 12217.80
PERMANENT PAVEMENT STRIPING, | | |
SYMBOL/LEGEND ALKYD-THERMOPLAST IC | |
1190 748019 27253.000 LF | 0.20000 5450.60| 0.20000 5450.60| 0.19000 5178.07
TEMPORARY MARKINGS, PAINT, 4" | | |
1200 748027 256.000 LF | 4.42000 1131.52] 4.40000 1126.40| 4.20000 1075.20
PERMANENT PAVEMENT STRIPING, | | |
ALKYD-THERMOPLASTIC, 12" | | |
1210 748530 960.000 SF | 3.87000 3715.20] 3.85000 3696.00| 3.68000 3532.80
REMOVAL OF PAVEMENT STRIPING | | |
1220 748548 38142.000 LF | 0.41000 15638.22| 0.41000 15638.22| 0.39000 14875.38
PERMANENT PAVEMENT STRIPING, EPOXY | |
RESIN PAINT, WHITE/YELLOW, 5" | | |
1230 748553 36.000 EACH | 220.87000 7951.32| 220.00000 7920.00]| 210.00000 7560.00
PREFORMED RETROREFLECTIVE THERMOPLASTIC | | |
PAVEMENT MARKINGS, BIKE SYMBOL | | |
1240 749687 248.000 EACH | 93.87000 23279.76 | 85.80000 21278.40| 91.79000 22763.92
INSTALLATION OR REMOVAL OF TRAFFIC | |
SIGN(S) ON SINGLE SIGN POST | | |
1250 749690 150.000 SF | 12.70000 1905.00| 10.45000 1567.50]| 14.39000 2158.50
INSTALLATION OR REMOVAL OF TRAFFIC | |
SIGNS ON MULTIPLE SIGN POSTS | | |
1260 753548 LUMP | 4600.00000 4600.00]| 2612.20000 2612.20] 6305.51000 6305.51
SANITARY FORCE MAIN ADJUSTMENT, 1 3/4" | | |
1272 759502 14.000 EAMO | 2200.00000 30800.00] 3652.08000 51129.12| 3100.00000 43400.00
FIELD OFFICE, SPECIAL I | | |
1280 760507 105926.000 SYIN | 0.76000 80503.76 | 1.50000 158889.00| 1.29000 136644.54
PROFILE MILLING, HOT-MIX | | |
1290 761001 87.000 SY | 27.80000 2418.60] 1.62000 140.94| 14.00000 1218.00
BUTT JOINTS, HOT MIX | | |
1299 762001 1233.000 LF | 1.44000 1775.52| 1.39000 1713.87| 2.78000 3427.74
SAW CUTTING, HOT MIX | | |
1300 762002 85.000 LF | 5.52000 469.20| 6.64000 564.40| 5.78000 491.30
SAW CUTTING, CONCRETE, FULL DEPTH | |
1310 763000 LUMP | 150000.00000 150000.00] 104968.42000 104968.42| 282000.00000 282000.00
I I I

INITIAL EXPENSE
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CONTRACT TITLE CARTER ROAD (K137)
CALL ORDER 001 CONTRACT ID T200301601.01 COUNTIES KENT
LETTING DATE 03/01/12 DISTRICT : M8
SET-ASIDE
I( 6 ) I ( 7 ) I( 8 )
|JJID INC | DIAMOND MATERIALS LLC | GEORGE & LYNCH INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B i i
1320 763500 LUMP | 105000.00000 105000.00] 147420.70000 147420.70| 214000.00000 214000.00
MAINTENANCE OF TRAFFIC | | |
1330 763501 LUMP | 33100.00000 33100.00| 147840.00000 147840.00] 112500.00000 112500.00
CONSTRUCTION ENGINEERING | | |
1340 763508 LUMP | 1380.00000 1380.00]| 13084.73000 13084.73| 11550.00000 11550.00
PROJECT CONTROL SYSTEM DEVELOPMENT PLAN | | |
1350 763509 14.000 EAMO | 370.00000 5180.00] 373.01000 5222.14] 525.00000 7350.00
CPM SCHEDULE UPDATES AND/OR REVISED | | |
UPDATES | | |
SECTION TOTALS | S 4,536,089.93]| 4,591,394.34| S 5,163,100.62
—————————————————————————————————————————— B et e e T
CONTRACT TOTALS | S 4,536,089.93]| 4,591,394.34| S 5,163,100.62
DBE GOALS | 8 % 8 % 8 %
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CONTRACT TITLE : CARTER ROAD (K137)
CALL ORDER : 001 CONTRACT ID : T200301601.01 COUNTIES : KENT
LETTING DATE 03/01/12 DISTRICT M8
SET-ASIDE
I ( 9 ) I ( ) I ( )
| GREGGO & FERRARA INC | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— f——_—
SECTION 0001  CATEGORY 1
| | |
0010 201000 LUMP | 20000.00000 20000.00| |
CLEARING AND GRUBBING | | |
0020 202000 7051.000 CY | 16.00000 112816.00] |
EXCAVATION AND EMBANKMENT | | |
0030 208000 1740.000 CY | 13.00000 22620.00] |
EXCAVATION AND BACKFILLING FOR PIPE | | |
TRENCHES | | |
0040 209001 1680.000 CY | 24.00000 40320.00] |
BORROW, TYPE A | | |
0050 209003 160.000 CY | 24.00000 3840.00] |
BORROW, TYPE C | | |
0060 211000 LUMP | 10000.00000 10000.00| |
REMOVAL OF STRUCTURES AND OBSTRUCTIONS | | |
0070 212000 1400.000 CY | 24.00000 33600.00]| |
UNDERCUT EXCAVATION | | |
0080 250000 1280.000 CY | 16.00000 20480.00| |
SEDIMENT REMOVAL | | |
0090 251000 9320.000 LF | 2.30000 21436.00] |
SILT FENCE | | |
0100 252001 77.000 EACH | 280.00000 21560.00| |
INLET SEDIMENT CONTROL, CURB INLET | | |
0110 252002 29.000 EACH | 280.00000 8120.00] |
INLET SEDIMENT CONTROL, AT GRADE INLET | | |
0120 268000 10.000 TON | 33.00000 330.00] |
STABILIZED CONSTRUCTION ENTRANCE | | |
0130 271502 LUMP | 79000.00000 79000.00 | |
BIORETENTION FACILITIES | | |
0140 272000 1.000 EACH | 3200.00000 3200.00]| |
POND OUTLET STRUCTURE, CONCRETE, #1 | | |
0150 272001 1.000 EACH | 3400.00000 3400.00]| |
POND OUTLET STRUCTURE, CONCRETE, #2 | | |
0160 272503 2.000 EACH | 1250.00000 2500.00]| |
TRASH RACK | | |
0170 302007 4456.000 CY | 57.00000 253992.00]| |
GRADED AGGREGATE BASE COURSE, TYPE B | | |
0180 302011 4.000 TON | 50.00000 200.00] |
| | |

DELAWARE NO. 3 STONE
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CONTRACT TITLE : CARTER ROAD (K137)
CALL ORDER : 001 CONTRACT ID : T200301601.01 COUNTIES : KENT
LETTING DATE : 03/01/12 DISTRICT : M8
SET-ASIDE
I ( 9 ) I ( ) I ( )
| GREGGO & FERRARA INC | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0190 302012 5.000 TON | 49.00000 245.00]| |
DELAWARE NO. 57 STONE | | |
0200 304508 21672.000 SY | 7.10000 153871.20] |
BITUMINOUS STABILIZED FULL-DEPTH | | |
RECLAMATION | | |
0210 401651 4986.000 TON | 75.00000 373950.00]| |
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 70-22 (CARBONATE STONE) | | |
0220 401654 4728.000 TON | 68.00000 321504.00]| |
SUPERPAVE, TYPE B HOT-MIX, 160 | | |
GYRATIONS, PG 70-22 | | |
0230 401663 3428.000 TON | 67.00000 229676.00]| |
SUPERPAVE, BITUMINOUS CONCRETE BASE | | |
COURSE, 160 GYRATIONS, PG 64-22 | | |
0240 401713 30000.000 GAL | 2.30000 69000.00] |
EMULSIFIED ASPHALT | | |
0250 501527 55.000 SY | 110.00000 6050.00] |
PATTERNED PORTLAND CEMENT CONCRETE | | |
PAVEMENT, 9" | | |
0260 602793 LUMP | 28000.00000 28000.00] |
CULVERT MODIFICATIONS | | |
0270 606002 64.000 LF | 180.00000 11520.00] |
METAL BRIDGE RAILING, ALUMINUM | | |
0280 612021 5097.000 LF | 45.00000 229365.00]| |
REINFORCED CONCRETE PIPE, 15", CLASS IV | | |
0290 612022 455.000 LF | 52.00000 23660.00] |
REINFORCED CONCRETE PIPE, 18", CLASS IV | | |
0300 612023 1422.000 LF | 59.00000 83898.00 | |
REINFORCED CONCRETE PIPE, 24", CLASS IV | | |
0310 612032 752.000 LF | 47.00000 35344.00] |
REINFORCED CONCRETE PIPE, 15", CLASS V | | |
0320 612205 257.000 LF | 87.00000 22359.00] |
REINFORCED CONCRETE ELLIPTICAL PIPE, | | |
19"X30", CLASS IV | | |
0330 612216 81.000 LF | 66.00000 5346.00] |
REINFORCED CONCRETE ELLIPTICAL PIPE, | | |
14"x23", CLASS IV | | |
0340 612529 8064.000 LF | 1.40000 11289.60 |
| | |

PIPE VIDEO INSPECTION
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CONTRACT TITLE : CARTER ROAD (K137)
CALL ORDER 001 CONTRACT ID : T200301601.01 COUNTIES : KENT
LETTING DATE 03/01/12 DISTRICT M8
SET-ASIDE
I ( 9 ) I ( ) I ( )
| GREGGO & FERRARA INC | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— f——_—
0350 612535 2168.000 LF | 9.00000 19512.00] |
CLEANING DRAINAGE PIPE, 15"-24" DIA | | |
0360 612536 292.000 LF | 11.00000 3212.00] |
CLEANING DRAINAGE PIPE, GREATER THAN | | |
24" DIA | | |
0370 614508 LUMP | 182344.00000 182344.00] |
WATERMAIN AND ACCESSORIES | | |
0380 617002 5.000 EACH | 740.00000 3700.00] |
REINFORCED CONCRETE FLARED END SECTION, | | |
15" | | |
0390 617003 2.000 EACH | 970.00000 1940.00] |
REINFORCED CONCRETE FLARED END SECTION, | | |
18" | | |
0400 617005 1.000 EACH | 1200.00000 1200.00] |
REINFORCED CONCRETE FLARED END SECTION, | | |
24" | | |
0410 701010 181.000 LF | 18.00000 3258.00] |
PORTLAND CEMENT CONCRETE CURB, TYPE 1-8 | | |
0420 701011 97.000 LF | 22.00000 2134.00] |
PORTLAND CEMENT CONCRETE CURB, TYPE 2 | | |
0430 701012 41.000 LF | 22.00000 902.00]| |
PORTLAND CEMENT CONCRETE CURB, TYPE 1-4 | | |
0440 701022 11316.000 LF | 15.00000 169740.00] |
INTEGRAL PORTLAND CEMENT CONCRETE CURB | | |
& GUTTER, TYPE 3-8 | | |
0450 705001 37500.000 SF | 4.20000 157500.00] |
P.C.C. SIDEWALK, 4" | | |
0460 705002 3849.000 SF | 5.20000 20014.80] |
P.C.C. SIDEWALK, 6" | | |
0470 705007 320.000 SF | 25.00000 8000.00| |
SIDEWALK SURFACE DETECTABLE WARNING | | |
SYSTEM | | |
0480 705010 123.000 SF | 31.00000 3813.00] |
CURB RAMP, TYPE 5 | | |
0490 708050 8.000 EACH | 1700.00000 13600.00 | |
DRAINAGE INLET, 34" X 18" | | |
0500 708051 50.000 EACH | 2100.00000 105000.00] |
DRAINAGE INLET, 34" X 24" | | |



ROOF DRAINS
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—————————————————————————————————————————— f——_—
0510 708052 11.000 EACH | 3000.00000 33000.00]
DRAINAGE INLET, 48" X 30" | | |
0520 708053 18.000 EACH | 3300.00000 59400.00]
DRAINAGE INLET, 48" X 48" | | |
0530 708054 2.000 EACH | 3800.00000 7600.00]
DRAINAGE INLET, 66" X 30" | | |
0540 708058 1.000 EACH | 4800.00000 4800.00]
DRAINAGE INLET, 72" X 48" | | |
0550 708111 4.000 EACH | 2900.00000 11600.00]
MANHOLE, 48" X 30" | |
0551 708112 2.000 EACH | 3300.00000 6600.00]|
MANHOLE, 48" X 48" | |
0560 708512 1.000 EACH | 4000.00000 4000.00]
DRAINAGE INLET, SPECIAL I | | |
0570 708513 1.000 EACH | 4600.00000 4600.00]
DRAINAGE INLET, SPECIAL II | | |
0580 708514 1.000 EACH | 4600.00000 4600.00]
DRAINAGE INLET, SPECIAL III | | |
0590 708585 5.000 EACH | 2400.00000 12000.00]
JUNCTION BOX, 48" x 30" | | |
0600 708586 1.000 EACH | 2800.00000 2800.00]|
JUNCTION BOX, 48" X 48" | | |
0610 712005 257.000 SY | 57.00000 14649.00]
RIPRAP, R-4 | | |
0620 712007 12.000 SY | 79.00000 948.00 | |
RIPRAP, R-6 | | |
0630 712506 14.000 CY | 500.00000 7000.00]
GABIONS | | |
0640 712527 73.000 SY | 7.30000 532.90]|
TURF REINFORCING MAT | | |
0650 713003 321.000 sSY | 2.40000 770.40] |
GEOTEXTILES, RIPRAP | | |
0660 715001 12625.000 LF | 15.00000 189375.00]
PERFORATED PIPE UNDERDRAINS, 6" | | |
0670 716000 1.000 EACH | 1000.00000 1000.00]
CONVERTING EXISTING DRAINAGE INLET TO | | |
JUNCTION BOX | | |
0680 718000 30.000 LF | 31.00000 930.00]|
| |
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SET-ASIDE
I ( 9 ) I ( ) I ( )
|GREGGO & FERRARA INC | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
————————————————————————————————————————— o
0690 720050 62.000 LF | 23.00000 1426.00]
GALVANIZED STEEL BEAM GUARDRAIL, TYPE | | |
1-31 | | |
0700 720055 40.000 LF | 37.00000 1480.00] |
CURVED GUARDRAIL SECTION | | |
0710 720506 1757.000 LF | 290.00000 509530.00] |
RELOCATING PORTABLE P.C.C. SAFETY | |
BARRIER | | |
0720 720532 15.000 EACH | 1100.00000 16500.00] |
INSTALL PORTABLE IMPACT ATTENUATOR | |
0730 720534 9.000 EACH | 7600.00000 68400.00] |
FURNISH PORTABLE IMPACT ATTENUATOR | |
0740 720539 9.000 EACH | 1700.00000 15300.00] |
RELOCATE PORTABLE IMPACT ATTENUATOR | |
0750 720567 1187.000 LF | 12.00000 14244.00]|
FURNISH AND MAINTAIN PORTABLE P.C.C. | | |
SAFETY BARRIER | |
0760 720585 3.000 EACH | 2400.00000 7200.00]
GUARDRAIL END TREATMENT ATTENUATOR, | |
TYPE 1-31 | | |
0770 725003 4.000 EACH | 2000.00000 8000.00|
GUARDRAIL TO BARRIER CONNECTION, | |
APPROACH TYPE 2-31 | |
0780 726004 1.000 EACH | 820.00000 820.00 |
ENTRANCE SPECIAL END ANCHORAGE | | |
0790 727011 387.000 LF | 8.30000 3212.10]
RESET CHAIN-LINK FENCE | | |
0800 727015 65.000 EACH | 59.00000 3835.00] |
MONUMENTS | | |
0810 732002 2548.000 SY | 5.40000 13759.20| |
TOPSOIL, 6" DEPTH | |
0820 733002 17767.000 SY | 7.30000 129699.10]| |
TOPSOILING, 6" DEPTH | | |
0830 734013 16416.000 SY | 0.41000 6730.56 | |
PERMANENT GRASS SEEDING, DRY GROUND | |
0840 734015 1351.000 SY | 0.37000 499.87| |
PERMANENT GRASS SEEDING, WET GROUND | |
0850 734017 16416.000 SY | 0.31000 5088.96 | |
| | |

TEMPORARY GRASS SEEDING, DRY GROUND
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—————————————————————————————————————————— o
0860 734018 1351.000 SY | 1.60000 2161.60] |
TEMPORARY GRASS SEEDING, WET GROUND | | |
0870 737523 LUMP | 12447.80000 12447.80] |
PLANTING | | |
0880 743006 1196.000 EADY | 0.62000 741.52] |
PLASTIC DRUMS | | |
0890 743007 750.000 HOUR | 75.00000 56250.00| |
TRAFFIC OFFICERS | | |
0900 743057 2500.000 HOUR | 40.83000 102075.00] |
FLAGGER, KENT COUNTY, FEDERAL | | |
0910 743066 500.000 HOUR | 59.20000 29600.00] |
FLAGGER, KENT COUNTY, FEDERAL, OVERTIME | | |
0920 743504 206.000 EACH | 200.00000 41200.00] |
WARNING SIGNS | | |
0930 743507 44084.000 LFDY | 1.40000 61717.60] |
TEMPORARY BARRICADE, TYPE III | | |
0940 743525 120.000 EADY | 4.10000 492.00]| |
TEMPORARY WARNING SIGNS | | |
0950 743551 1078.000 EADY | 120.00000 129360.00] |
FURNISH AND MAINTAIN REMOTE | | |
COMMUNICATION PORTABLE CHANGEABLE | | |
MESSAGE SIGN | | |
0960 744505 4.000 EACH | 470.00000 1880.00 | |
ADJUST OR REPAIR EXISTING CONDUIT | | |
JUNCTION WELL | | |
0970 744506 1.000 EACH | 2100.00000 2100.00] |
CONDUIT JUNCTION WELL, TYPE 7, PRECAST | | |
POLYMER CONCRETE | | |
0980 744520 11.000 EACH | 830.00000 9130.00] |
CONDUIT JUNCTION WELL, TYPE 1, PRECAST | | |
CONCRETE | | I
0990 744523 2.000 EACH | 1100.00000 2200.00] |
CONDUIT JUNCTION WELL, TYPE 4, PRECAST | | |
CONCRETE | | I
1000 744525 3.000 EACH | 240.00000 720.00]| |
REMOVAL OF EXISTING JUNCTION WELL | | |
1010 745521 350.000 LF | 5.50000 1925.00] |
| | |

SUPPLY OF 4" SDR-13.5 HDPE CONDUIT
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INSTALLATION OR REMOVAL OF BASE OR PAD
MOUNTED CABINET

FINAL
CONTRACT TITLE : CARTER ROAD (K137
CALL ORDER : 001 CONTRACT ID : T200301601.01 COUNTIES : KENT
LETTING DATE : 03/01/12 DISTRICT : M8
SET-ASIDE
I( 9 ) I ( ) I ( )
| GREGGO & FERRARA INC | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— f——_—
1020 745524 60.000 LF | 5.50000 330.00]| |
SUPPLY OF 4" SCHEDULE 80 PVC CONDUIT | | |
1030 745527 1350.000 LF | 13.00000 17550.00 ]
SUPPLY OF 2 1/2" GALVANIZED STEEL | |
CONDUIT | | |
1040 745528 230.000 LF | 9.30000 2139.00]
SUPPLY OF 2" GALVANIZED STEEL CONDUIT | | |
1050 745529 70.000 LF | 6.20000 434.00]|
SUPPLY OF 1 1/2" GALVANIZED STEEL | |
CONDUIT | I |
1060 745542 1200.000 LF | 27.00000 32400.00]
INSTALLATION OF CONDUIT UNDER EXISTING | | |
PAVEMENT-DIRECTIONAL BORE | | |
1070 745544 600.000 LF | 11.00000 6600.00]
INSTALLATION OF CONDUIT IN UNPAVED | |
TRENCH | | |
1080 745547 120.000 LF | 3.10000 372.00] |
INSTALLATION OF ADDITIONAL CONDUITS IN | | |
TRENCH OR OPEN CUT PAVEMENT | | |
1090 745548 100.000 LF | 12.00000 1200.00 |
INSTALLATION OF ADDITIONAL CONDUITSIN | | |
DIRECTIONAL BORE | |
1100 745551 30.000 LF | 5.20000 156.00]|
REMOVAL OF CONDUIT FROM WOOD POLE | |
1110 746774 1520.000 LF | 8.50000 12920.00
SUPPLY AND INSTALLATION OF LOOP | |
DETECTOR WIRE | |
1120 746776 17.000 EACH | 98.00000 1666.00 |
LOOP DETECTOR SPLICE | | |
1130 746830 2.000 CY | 980.00000 1960.00 |
REMOVAL OF CONCRETE POLE BASES AND | |
CABINET FOUNDATIONS | | |
1140 746847 7.000 EACH | 2900.00000 20300.00]
POLE BASE, TYPE 3 | |
1150 746850 8.000 EACH | 810.00000 6480.00]
POLE BASE, TYPE 4 | |
1160 747505 3.000 EACH | 210.00000 630.00]|
| | |
| | |
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—————————————————————————————————————————— f——_—
1170 747506 2.000 EACH | 930.00000 1860.00]
CABINET BASE | | |
1180 748015 2909.000 SF | 3.10000 9017.90]
PERMANENT PAVEMENT STRIPING, | | |
SYMBOL/LEGEND ALKYD-THERMOPLAST IC | |
1190 748019 27253.000 LF | 0.18000 4905.54]|
TEMPORARY MARKINGS, PAINT, 4" | | |
1200 748027 256.000 LF | 2.30000 588.80|
PERMANENT PAVEMENT STRIPING, | | |
ALKYD-THERMOPLASTIC, 12" | | |
1210 748530 960.000 SF | 2.20000 2112.00]
REMOVAL OF PAVEMENT STRIPING | | |
1220 748548 38142.000 LF | 0.30000 11442.60]|
PERMANENT PAVEMENT STRIPING, EPOXY | |
RESIN PAINT, WHITE/YELLOW, 5" | | |
1230 748553 36.000 EACH | 260.00000 9360.00]|
PREFORMED RETROREFLECTIVE THERMOPLASTIC | | |
PAVEMENT MARKINGS, BIKE SYMBOL | | |
1240 749687 248.000 EACH | 39.00000 9672.00]
INSTALLATION OR REMOVAL OF TRAFFIC | |
SIGN(S) ON SINGLE SIGN POST | | |
1250 749690 150.000 SF | 7.70000 1155.00]
INSTALLATION OR REMOVAL OF TRAFFIC | |
SIGNS ON MULTIPLE SIGN POSTS | | |
1260 753548 LUMP | 9600.00000 9600.00|
SANITARY FORCE MAIN ADJUSTMENT, 1 3/4" | | |
1272 759502 14.000 EAMO | 3700.00000 51800.00]
FIELD OFFICE, SPECIAL I | | |
1280 760507 105926.000 SYIN | 0.79000 83681.54]
PROFILE MILLING, HOT-MIX | | |
1290 761001 87.000 sSY | 11.00000 957.00]
BUTT JOINTS, HOT MIX | | |
1299 762001 1233.000 LF | 1.50000 1849.50]|
SAW CUTTING, HOT MIX | | |
1300 762002 85.000 LF | 12.00000 1020.00]|
SAW CUTTING, CONCRETE, FULL DEPTH | |
1310 763000 LUMP | 100000.00000 100000.00]|
| |

INITIAL EXPENSE
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1320 763500 LUMP | 125000.00000 125000.00] |
MAINTENANCE OF TRAFFIC | | |
1330 763501 LUMP | 136000.00000 136000.00 | |
CONSTRUCTION ENGINEERING | | |
1340 763508 LUMP | 6400.00000 6400.00| |
PROJECT CONTROL SYSTEM DEVELOPMENT PLAN | | |
1350 763509 14.000 EAMO | 740.00000 10360.00 | |
CPM SCHEDULE UPDATES AND/OR REVISED | | |
UPDATES | | |
SECTION TOTALS | $ 5,266,211.09]| | $
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 5,266,211.09] 0.00] $

DBE GOALS

| 8




